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Section 1: Notice Inviting Tender (NIT)

TICEL BIO PARK LTD

(TIDCO Centre for Life Science)

CIN: U45309TN2001PLCO4TOTS
Mo 5, CSIR Road, Taramani, Chennai - 600 113. Ph: +91 44 2254 2060,
wiww.ticelbiopark.com | Email: mdifticefbiopark.com | 0

Date: 04.08,2026

TICEL invites e-Tender for the following :

SL- e-Tender No. Description of tender CII;}::LIQ
1. | TICEL/2026=27/FEM/06 |Procurement of Fermentor Systems 04,09.2026
2, | TICEL/2026-27/CENIOT |Procurement of Floor Model Centrifuge 04,09,2026

Visit tntenders.gov.in for more details.
DIPRY...../Tender/2026 Managing Director

8x4cm
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Section — 2 Information about TICEL Bio Park Ltd

TICEL has constructed Bio technology park — I & II with a buildup area of 7.60 Lakhs Sq. ft in
S acres of land at Taramani, Chennai- 600113. TICEL Biopark is a State-of-the-art building
for Research and Development for Biotech activities.

A fully furnished incubation space has been developed at an affordable cost to support
startups. In addition, we are planning to establish a Bioprocess scale -up facility at TICEL
Biopark, Phase — II, Chennai. This centre will be equipped with essential process equipment
to facilitate research and conduct scale-up study in the fields of industrial Biotechnology.

A. Project Location

The site proposed for the said TICEL Phase-II, Taramani, Chennai - 600113.
The Google Map Location: https://maps.app.goo.gl/rskxdQyajSVeeday7

B. Linkage and Connectivity

The project site is at the prime location and is well connected to major cities through road and
rail network.
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Section 3: Pre-qualification Criteria

TICEL BIOPARK LTD invites E-Tender for Supply, Installation, Testing and commissioning of
a Floor Model High-speed Centrifuge with Continuous Flow Rotor in TICEL BIO PARK LTD,
PHASE-II, Taramani, Chennai from experienced and eligible contractors, who meet the
following Qualifying Criteria.

TICEL Bio Park Ltd Invites Tender from Manufacturers / Authorized suppliers for SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR MODEL HIGH - SPEED
CENTRIFUGE WITH CONTINUOUS FLOW ROTOR at Biofoundry - Bioprocess scaleup
facility in TICEL Phase-II, Taramani, Chennai, Tamil Nadu, India.

a) Experience of the Manufacturers / Authorized suppliers

The TENDERER should be a well-established Manufacturers or suppliers, having
experience of minimum 10 years in the field of Supply, Installation, Testing and
Commissioning of a Floor Model High-speed Centrifuge with Continuous Flow Rotor (Copy of
the Certificate of Incorporation from Registrar of Companies (in case of company) or
Copies of Acknowledgements issued by IT department for the last 10 year’s (in case of
firms) has to be enclosed by the Manufacturer for FY 2016-17 to 2025-26.

b) Experience in similar work (Supply, Installation, Testing and Commissioning
of a Floor Model Centrifuge with Continuous Flow Rotor):

The TENDERER should have satisfactorily completed the Supply, Installation, Testing
and Commissioning of a Floor Model High-speed Centrifuge with Continuous Flow Rotor with
the equivalent specification as mentioned in tender document during any one of the last
S years (FY 2021-22, 2022-23, 2023-24, 2024-25 & 2025-26) should be either of the
following: -

I.  One similar completed work (Supply, Installation, Testing and Commissioning of a
Floor Model High-speed Centrifuge with Continuous Flow Rotor), costing not less than the
amount equal to Rs. 33 Lakhs (without GST) in any one year.

or
II. Two similar completed works (Supply, Installation, Testing and Commissioning of a
Floor Model High-speed Centrifuge with Continuous Flow Rotor), each costing not less
than the amount equal to each Rs.25 Lakhs (without GST) in any one year.
or
[II.  Three similar completed works (Supply, Installation, Testing and Commissioning of
a Floor Model High-speed Centrifuge with Continuous Flow Rotor), each costing not less
than the amount equal to each Rs.16 Lakhs (without GST) in any one year.

The TENDERER should submit LOA or Purchase Order or Agreement and Work Completion
certificate for the above works as part of technical bid.
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c) The tenderer shall have supplied, installed, tested, and commaissioned a Floor Model High-
speed Centrifuge with Continuous Flow Rotor under a single work order, during any one of
the last five financial years (i.e., FY 2021-22, 2022-23, 2023-24, 2024-25, or 2025-26).
A copy of the purchase order and work completion certificate for the aforementioned work
must be submitted as supporting documentation.

d) Annual Turnover

Annual Turnover of minimum Rs. 33 Lakhs by the legal entities /Firm/Company in any
one of the last Five Financial Year 2021-22, 2022-23, 2023-24, 2024-25 & 2025-26.

The TENDERER should submit copy of Auditor’s Certificate on Turnover as part of technical
bid.

e) Banker Solvency

Should produce Banker Solvency for Rs.16 Lakhs from Nationalized / Scheduled bank
obtained not earlier than 3 months from the last date of submission of Tender.

f) Consortium of bidders not allowed
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Section 4: Tender Information Summary(TIS)

e-TENDER FOR SUPPLY, INSTALLATION, TESTING
AND COMMISSIONING OF A FLOOR MODEL HIGH -
1. |Tender Title SPEED CENTRIFUGE WITH CONTINUOUS FLOW|
ROTOR FOR THE BIOFOUNDRY SCALE-UP FACILITY|
AT TICEL BIO PARK, PHASE-II, CHENNAI, TAMIL

NADU, INDIA.
Tender Reference
2. Tender No. TICEL/2026-27/CEN/07
Number
3. |Tender Type Open Tender System
4. | Form of Contract Item wise Contract
S. | Tender Category Goods /works

Two Cover System (Online submission of Volume — I
6. | No. of Covers Technical Bid, Volume II Financial Bid - BOQ) through
Website https://tntenders.gov.in

Managing Director, TICEL Bio Park Ltd,
Procuring Organization | No.5, CSIR Road, Taramani, Chennai — 600 113.

” and their Any clarification in the tender shall be sought
" | Address for any through e-mail before 6.00 PM on 18.08.2025 Email
clarification id1: md@ticelbiopark.com.
3 Tender Inviting Managing Director, TICEL Bio Park Ltd,
" | Authority

Tender Document

) Website : https://tntenders.gov.in at free of cost From
9. |Available to

04.08.2026 to 04.09.2026 UP TO 03.00 pm

download

Rs. 50,000/- (Rupees Fifty Thousand only)

The Earnest Money Deposit (EMD) shall be submitted

in online mode only.

i) The EMD amount must be exactly as
specified. Any excess or short amount will
render the bid invalid.

10 Earnest Money Deposit | ii) The EMD shall not carry any interest.
" | EMD iii) The EMD shall be refunded to all
unsuccessful bidders after the final award of
contract.

iv) In respect of the successful bidder, the EMD shall
be refunded (without interest) upon submission of
the Performance Guarantee.

v) Under any circumstances EMD will not be
accepted in the form of fixed deposit receipts or
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insurance guarantees, etc.

vi) The EMD shall be unconditional and without
any reservations.

vii) Bidders are advised to submit the EMD (Online)
well in advance to avoid delays.

viii)The EMD shall be payable to TICEL BIO Park Ltd.
without any condition(s), recourse, or reservations.

The Earnest Money Deposit made by Tenderer will be
forfeited after tender opening:

i)If the Tenderer withdraws their tender or backs out
after acceptance of the tender or fails to remit the
Security deposit.

ii)If the Tenderer revises any of the terms quoted
during the validity period.

iii)If the Tenderer violates any of the conditions of the
Tender specification.

iv)If, the documents furnished with the offer are
found to be bogus or the documents contain false
particulars.

v)If, the successful tenderer fails to execute the
agreed contract /agreement.

vi)If the Bid Qualification Requirements are found to
be fraudulent/non-genuine, the EMD paid will be
forfeited in addition to blacklisting in future contracts
with TICEL BIO Park Ltd.

vii)Undue delay in submission of performance

guarantee
11. | Published Date 04.08.2026
Bid Validity (Days from
12. | the date of Tender 120 Days from the date of Tender Opening
Opening)
Document Download
. 4.08.
13 Start Date 04.08.2026
Document Download
14. End Date & Time 04.09.2026 upto 3.00 PM
larification End D
5, | Clarification End Date & ¢ 0 5006 1upto 3.00 PM
Time
16, | Pid Submission Start | ;- ¢ 5006 4t 3.00 PM

Date & Time
17. | bid Submission Closing | 04.09.2026 upto 3.00 PM
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Date & Time
Tender Opening
18. | (Techno-commercial bid)] 07.09.2026 at 4.00 PM
Date & Time
Tender Opening
19. | (Financial bid) Date & [To be intimated later]

Time

Pre-bid Meeting Date, | 18.08.2026 at 3PM @ TICEL Bio Park — Phase II,
20. ] ) .

Time and Venue Taramani, Chennai.
b1 URL for online bid https://tntenders.gov.in

" | submission for e-tender

Date of
22. | commencement of 15 days from the date of issue of Letter of Award.

work

Period of Contract
Execution of works for
SUPPLY,
INSTALLATION,
TESTING AND

23. | COMMISSIONING OF A
FLOOR MODEL
HIGH_SPEED
CENTRIFUGE WITH
CONTINUOUS FLOW
ROTOR.

Four months from the date of issue of LOA

The successful Bidder shall furnish a Performance Bank
Guarantee within 15 days of LOA in the format appended
herein for an amount of 10% of the contract sum
(excluding GST), valid till the end of warranty Period of two
years from the date of satisfactory handing over of the
completed works by the successful bidder to TICEL with
Performance Bank .. . 4
24. Guarantee provision for direct re-validation on demand by TICEL,
when so called for, for the execution and due fulfillment of
the Contract.

The Performance Bond shall be returned after successful
completion of Warranty period.

. S50% of the contract value shall be released as
advance payment against submission of an
Advance Bank Advance Bank Guarantee (ABG) equivalent to
295. Guarantee (ABG) 50% of the contract value.
. The successful bidder shall submit the 50%
Advance Bank Guarantee within fifteen (15)
days from the date of receipt of the Letter of
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Award (LOA).

. The Advance Bank Guarantee (ABG) shall
remain valid for a period of six (6) months from
the date of submission. In the event that TICEL
Bio Park Limited grants an extension of the
work completion period, the successful bidder
shall, at its own cost, extend the validity of the
ABG for the corresponding extended period and
submit the renewed /extended ABG to TICEL
before the expiry of the existing ABG. Failure to
extend the validity of the ABG shall entitle
TICEL Bio Park Limited to invoke the existing
ABG and take such other actions as may be
deemed appropriate under the terms of the
Contract.

. Upon receipt and acceptance of the ABG by
TICEL Bio Park Limited, the 50% advance
payment shall be released.

. In the event of failure to deliver the equipment
within the stipulated delivery period (including
any approved extension), TICEL Bio Park
Limited reserves the right to invoke and encash
the Advance Bank Guarantee before its expiry.

. Upon successful delivery of the equipment at
the site and adjustment of the advance payment
against the Contract, the Advance Bank
Guarantee (ABG) shall be released and returned
to the successful bidder, provided there are no
outstanding claims or defaults under the

Contract.
The Contract is concluded by issuing LOA and the
Signing of Contractor has to comply with the requirements as
26. . . .
Agreement per the Tender including signing of agreement
within 15 days from the date of LOA.
0.1% (Zero decimal one per cent) of the contract sum
.. per week of delay subject to a maximum of 10% of
Liquidated j )
27. Damages the contract Value (exclusive of GST). The period of
& delay shall be as opined by TICEL which is final and
binding on the contractor.
;Pri)c;lrerélent Contact Number:
thr Ze:E for https://eprocure.gov.in/e 0120-4001 002;
28. Docrz)ument roIz:u.re / 5 o 0120-4001 005;
- P PP 0120-6277 787
availability .
and or support-eproc@nic.in
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submission

www.ticelbiopark.com 044-22542060

Cost of Tender .
29. Document (INR) Nil

Mr. V. Senthil Kumar

Office/ Contact Designation: Manager (Scientific / Bio process)
30. | Person/ email for Email id scientific@ticelbiopark.com
clarifications Contact Number 9445956402

Note:
(i) The tender document can be downloaded from website https://tntenders.gov.in

“Corrigendum, if any, would appear only on the above web sites and not to be published in
any
Newspaper”.

Date:

Place:

Signature of the Tenderer with Seal
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Section — 5 Instructions to Bidders

Introduction:

The bidding under this contract is electronic bid submission through website
https://tntenders.gov.in/only. Detailed guidelines for viewing bids, enrollment and
submission of online bids are given on the website. The tender notice is also available
in https://www.ticelbiopark.com. Prospective bidders can login to this website and
view the invitation for Bids and can view the details of works for which bids are invited.
The website https://tntenders.gov.in/also has “bidder manual kit” with detailed
guidelines on enrolment and participation in the online bidding process. The user
manuals can be downloaded for ready reference. Queries pertaining to the e- tendering
system may be addressed to the E-Tender Cell by sending an E-Mail to
etender@tn.nic.in.

1. Registration:

i) The bidders can enroll themselves on the website https://tntenders.gov.in
using the “Online Bidder Enrollment”. This enrollment is free at this point
of time.

ii) The bidders are required to have enrollment/registration in the website by
clicking on the link “Online bidder enrollment” which is free of charge.

iii) As part of the enrollment process, the bidders are required to choose a unique
username and assign a password for their accounts.

iv) Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These details would be used for any
communication from the e-Portal.

v) Possession of valid Digital Signature Certificate (DSC) (Class III Certificates
with signing key usage) in the Company’s name issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), is a
prerequisite for registration and participation in the bid submission activities.

vi) Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC to others
which may lead to misuse.

vii) Bidder can login to the site through the secured login by entering their user
ID / password and the password of the DSC / e-Token.

viii) The website also has user manuals with detailed guidelines on enrollment
and participation in the online bidding process which can be downloaded for
ready reference.
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ix) Correspondence details:

For queries related to registration and | For queries related to tender enquiry

online bidding (NIC): / specification:

e-mail: support.etender@nic.in Contact| 1) 044-22542060

No.: 044 — 24466495 2) Email: md@ticelbiopark.com
24902580

Extn. 332 24917850

2. Searching for Tender Documents

i) There are various search options built in the Website, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc.

ii) Once the bidders have selected the tenders they are interested in, they may
download the required documents/tender schedules. These tenders can be
moved to the respective “My Tenders*” folder. This would enable the Tamil
Nadu Govt. e-Procurement Portal, to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

iii) The bidder should make a note of the unique Tender ID assigned to each
tender; in case they want to obtain any clarification / help from the Helpdesk
(NIC).

3. Preparation of Bids
i) Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

ii) Bidders are requested to go through the NIT and the tender document
carefully to understand the documents required to be submitted as part of the
bid. Please note the number of covers in which the bid documents have to be
submitted, the number of documents including the names and content of
each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

iii) Bidder, in advance, should keep ready the bid documents to be submitted as
indicated in the tender document and generally, they can be in PDF / XLS
formats. Bid documents may be scanned with 100 dpi with black and
white option which helps in reducing size of the scanned document.

iv) To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
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reports, auditor certificates etc.) has been provided to the bidders. Bidders

can use “My space or “Other Important Documents” area available to them to
upload such documents. These documents may be directly submitted from
the “My Space” area while submitting a bid, and need not be uploaded again
and again. This will lead to a reduction in the time required for bid
submission process. Anyhow, over and above the documents available in “My
Space” option, it is the sole responsibility of the bidder to ensure the
uploading /submitting required documents as called for in the tender.

v) The completed bid comprising scanned copy of necessary technical and
commercial documents should be uploaded on the website along with signed
and scanned copies of requisite certificates, mentioned in the different
sections in the tender document, with necessary attestation wherever called
for, in the tender.

vi) The bidder should submit the bid in two Volumes.
The first volume relates to Technical Bid submitting all the required details
and documents complying with all the eligibility conditions and the other
tender conditions/instructions in PDF Format.

The second volume relates to Financial Bid (BOQ) furnishing the rate for each
item in XLS Format.

4. Electronic submission of bids:

The bidder shall submit online the requirements under qualification criteria, the
Technical Documents required and Price Schedule/BOQ. All the documents are
required to be signed digitally by the bidder. After electronic online bid
submission, the system generates a unique bid reference number which is time
stamped. This shall be treated as acknowledgement of bid submission.

5. Procedure for submission of bids:

i) Bidder should log into the site well in advance for bid submission so that
they can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

ii) The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

iii) The Earnest Money Deposit (EMD) shall be submitted in online mode only.

iv) A BOQ format for the price bid has been provided with the tender document
to be filled by all the bidders. Bidders are requested to note that they should
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necessarily submit their financial bids in the BOQ format provided and no

other format is acceptable. Bidders are required to download the BOQ file,

open it and complete the colored (Unprotected) cells with their respective

financial quotes and other details (such as name of the bidder). No other cells

should be changed. Once the details have been completed, the bidder should

save it and submit it online, without changing the file name. If the BOQ file

is found to be modified by the bidder, the bid will be rejected.

v) The server time (which is displayed on the bidders* dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow this
time during bid submission.

vi) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. Any
bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid openers” public keys.

vii) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

viii) Upon the successful and timely submission of bids, (i.e. after clicking “Freeze
Bid submission” in the portal) the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

ix) The bidder is responsible to ensure they have sufficient time to submit an
electronic bid prior to closing date and time including the payment of any fees
including the Bid security and getting e-receipt. Contracting authority is not
responsible for any failure, outside their control.

x) TICEL BIOPARK Ltd may, at its discretion, extend the deadline for the
submission of bids by amending the bidding document, in which case all
rights and obligations of TICEL BIOPARK LTD and bidders subject to the
previous deadline shall thereafter be subject to the extended deadline.

6. Late Bids
The Electronic bidding system would not allow any late submission of bids after
due date and time as per server time.

7. Modification and withdrawal of bids:

i) Bidders may modify their bids online before the deadline for submission of
bids.
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ii) In case a bidder intends to modify his bid online before the deadline, the
bidder need not make any additional payment towards the cost of bid
processing. For bid modification and consequential re-submission, the
bidder is not required to withdraw his bid submitted earlier. Modification and
consequential re-submission of bids is allowed any number of times. The last
modified bid submitted by the bidder within the bid submission time shall
be considered as the bid. For this purpose, modification/withdrawal by other
means will not be accepted. The bidder may withdraw his bid by uploading
his request before the deadline for submission of bids, however, if the bid is
withdrawn, the re-submission of the bid is not allowed.

iii) No bid may be modified after the deadline for submission of Bids.

8. Assistance to Bidders:

Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries in general
may be directed to the 24x7 e-Procurement Portal Helpdesk.

TICEL BIOPARK does not bind itself to accept the lowest or any tender and reserve
to itself the right to accept or reject any or all the tenders, either in whole or in part,
without assigning any reasons for doing so. Offers of Bidders who are under
suspension / termination / banned / blacklisted by any PSU / Govt. Dept. or
otherwise shall not be considered / accepted.

a) The tender form must be filled in English. If any of the documents is missing,
or unsigned, TICEL BIOPARK LTD, in its discretion may consider the tender
invalid. All the pages of tender including pre bid clarification are to be signed
and uploaded. If any missing of pages will lead to rejection of tender at initial
stage itself.

b) Any items left unpriced shall be deemed to be included for elsewhere in
the BOQ or the schedule and hence the rate for that item will be taken as nil.
No unsolicited advice of any change in rate or conditions after the opening of
the tender will be entertained.

c) The rate quoted includes all expenses, cost of Manpower, tools & equipment
etc., including overheads and profits for the lump sum prices quoted in the
Bill of Quantities. However, statutory payment for taxes and levies such as
Income Tax (TDS), surcharges, other taxes, if any, etc., will be deducted from
bills at applicable rates prevailing from time to time. Taxes and Duties if any,
introduced by the Govt. during the course of the contract will become payable.

d) Each page of the tender documents should be signed by the person or persons
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with seal of authority submitting the tender in token of his/their having

acquainted himself/themselves with the General Conditions of Contract,
Specifications, Special Conditions, etc., as laid down. Tender documents not
so signed will be rejected. Any additions/ deletions/corrections/
omissions/modifications/clarifications in the tender document will be
intimated to the tenderer at the time of pre- bid meeting and the same will
also form part of the tender document.

9. Earnest Money Deposit

i) Intending Tenderer should pay an EMD amount as specified in the Tender
Contract Data.

ii) The Earnest Money Deposit (EMD) shall be submitted in online mode only.
iii) The EMD will not carry any interest.

iv) In respect of the successful tenderer, the EMD shall be returned (without
any interest) by TICEL BIOPARK LTD. on submission of Performance Bank
Guarantee.

v) Any other mode of payment of EMD shall not be accepted.

The Earnest Money Deposit made by Tenderer will be forfeited after e-
tender opening:

i) If he withdraws his tender or backs out after acceptance of the tender or fails
to remit the Security deposit.

ii) If he revises any of the terms quoted during the validity period.
iii) If he violates any of the conditions of the Tender specification.

iv) If, the documents furnished with the offer are found to be bogus or the
documents contain false particulars.

v) If, the successful tenderer fails to execute the agreed contract /
agreement.

vi) If the Bid Qualification Requirements are found to be fraudulent/ non-
genuine, the EMD paid will be forfeited in addition to black listing in future
contracts with TICEL BIOPARK LTD.

Vii) Undue delay in submission of performance Bank guarantee Under no
circumstances, earnest money deposit shall be accepted in the form of fixed
deposit receipts of Bank or Insurance guarantee or cheque.
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Rejection of Tender

Tender will be summarily rejected if,

Received by Post / Courier / telex / telegram / Fax / E-mail/ any other mode
other than e-submission.

Not accompanied with attested copies of evidences for meeting the bid
qualification requirement

Does not meet Bid Qualification Requirement.
Received from any blacklisted firm or contractor.
Received from a tenderer whose past performance is not satisfactory.

The documents furnished with the offer being found to be bogus or the
documents contain false particulars.

Price is indicated in Technical Bid

. Incomplete and evasive offer.

Not in the prescribed Form & Procedure

If at any stage before the acceptance of tender, it comes to the notice of the
competent authority that the tenderer has been blacklisted / banned by any
State / Central Government organizations, PSUs, institutions or joint ventures
or associates of TICEL BIOPARK LTD and its promoters, or has left incomplete
any contract awarded by these entities.

Tender is LIABLE for rejection if,

Received without GSTIN NUMBER

Not in conformity with TICEL BIOPARK LTD commercial terms

With validity period less than that specified in the specification.

Not containing all required particulars

Performance Bank Guarantee
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The Tenderer shall furnish a Performance Bank Guarantee within 15 days of LOA
in the format appended herein for an amount of 10% of the contract sum (excluding
GST), valid till the end of warranty Period of two years from the date of satisfactory
handing over of the completed works with further claim period of six months by the
successful bidder to TICEL with provision for direct re-validation on demand by
TICEL, when so called for, for the execution and due fulfillment of the Contract.

The Performance Bond shall be returned after successful completion of Warranty
period plus six months or two months after the last notified defect had been
rectified, whichever is later.

Performance Bank Guarantee Validity: 6 months for completing the work + 2 years
of Warranty + 6 months re-validation.

12. Modifications/Clarifications to Tender Documents:

a. At any time after the commencement of e-Tender and before the closing of the
event, TICEL BIOPARK LTD may make any changes, modifications or
amendments to the tender documents and same will be intimated to the
concerned through corrigendum which can be downloaded from the login.

b. In case any tenderer asks for a clarification on the tender documents before
the date specified, TICEL BIOPARK LTD will clarify the same.

c. If any tenderer raises clarifications after the opening of the tender, the
clarification issued by TICEL BIOPARK LTD will be final and binding on the
Tender.

d. All information in the tender offer shall be in ENGLISH only. It shall not
contain interlineations, erasures or overwriting except as necessary to correct
errors made by the tenderer. Such erasures or other changes in the tender
documents shall be attested by the persons signing the tender offer.

13. Quotation of Rates
i) Rates should be quoted in figures i.e., integers only.

ii)Offers giving lump sum price, without giving their breakup as per details
indicated in the BOQ, shall be liable for rejection.
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14. Incomplete Tenders
Tender, which is incomplete, obscure or irregular will be rejected.

The tender offer shall contain full information asked for, in the accompanying
schedules and elsewhere in the specification.

Tenderers shall bear all costs associated with the participation in the e-Tender
and TICEL BIOPARK LTD will in no case be responsible or liable for these
costs.

No offer shall be withdrawn by the Tenderer in the interval between the

deadline for submission and the expiry of the period of validity specified /
extended validity of the tender.

15. Tender Opening

Opening of Technical Bids (Vol-I):

The Tender offer except price Bid will be opened electronically at 15.00 Hrs. on
the date notified by TICEL BIOPARK LTD through https://tntenders.gov.in/.

Tenderers need not visit this office during tender opening, whereas tenderers
can witness the tender opening event through their login.

Opening of Price Bids (Vol - I):

The date and time of opening of Price Bids shall be later notified through
registered e-mail to the Bidders who fulfil the pre-qualification criteria and
whose bids are found to be technically acceptable.

In the event of the opening day of the tender if declared as a holiday / closed
day/ or if tenders could not be opened due to unforeseen circumstances on
that day, such as majeure, the tenders will be opened on the next appointed
time and date to be notified later.

In case, two or more technically qualified bidders quote the same amounts in
the Financial/Commercial Bid, which is the Lowest (i.e. L1), then the tender
would be Awarded based on the assessment of PQ conditions.
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16. Information required and clarifications

In the process of examination, evaluation and comparison of tender offers,
TICEL BIOPARK LTD may at its discretion, ask the Tenderer for a clarification
of the offers. All responses to requests for clarifications shall be in writing to
the point only. No change in the price or substance of the offer shall be
permitted.

TICEL BIOPARK LTD will examine the tender offers to determine whether they
are complete, whether any computational errors have been made, whether
required documents have been furnished, whether the documents have been
properly signed and whether the offers are generally in order.

The Tender offers shall be deemed to be under consideration immediately after
they are opened and until such time official intimation of award / rejection is
made by the Tender Accepting Authority to the tenderers.

The Tenderers shall not make attempts to establish unsolicited and
unauthorized contact with the Tender Inviting Authority, Tender Accepting
Authority or Tender Scrutiny Committee after the opening of the tender and
prior to the notification of the award and any attempt by any tenderers to bring
to bear extraneous pressures on the Tender Accepting Authority shall be
sufficient reason to disqualify the tenderer.

Mere submission of any Tender offer connected with these documents and
Specification shall not constitute any agreement. The tenderer shall have no
cause of action or claim, against TICEL BIOPARK LTD for rejection of their
offer. TICEL BIOPARK LTD shall always be at liberty to reject or accept any
offer or offers at its sole discretion and any such action will not be called into
question and the Tenderer shall have no claim in that regard against TICEL
BIOPARK LTD.

17. Negotiation
Negotiation will be carried out with the L1 tenderer after opening of tenders.

TICEL BIOPARK LTD reserves the right to carry out negotiation with the
tenderer after opening of price bid.

18. General

i) On receipt of Letter of Award (LOA) from TICEL BIOPARK LTD., within 15
days, the successful tenderer shall be bound to implement the contract with
TICEL BIOPARK and sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance in the
form of Letter of Award (LOA) by TICEL BIOPARK LTD. will constitute a
binding contract between TICEL BIOPARK LTD., and the person/contractor
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submitting the tender whether such formal agreement is or not subsequently

executed.

ii) All compensation or other sums of money payable by the Contractor to TICEL
BIOPARK under the terms of this Contract may be adjusted/deducted either
from payment of amount due or by call of performance Bank guarantee if the
amount due is not sufficient or such adjustment and the contractor fails to
make good in cash, the amount within 10 days of intimation to do so by
TICEL BIOPARK.

iii)No portion of the Contract shall be given on subcontract except with the
written consent of TICEL BIOPARK. In case of breach of these conditions,
TICEL BIOPARK may serve a Notice in writing to the Contractor / rescinding
the Contract whereupon the Performance Bank Guarantee shall stand
forfeited to TICEL BIOPARK, without prejudice to its other remedies/rights
against the Contractor.

iv)JThe Contractor shall carry out all the work strictly in accordance with
Documents, details and instructions of TICEL BIOPARK’s Representative.
Any changes desired by TICEL BIOPARK; the Contractor shall carry out the
same without any extra charge. TICEL BIOPARK’s decision in such cases shall
be final and binding on the Contractor. The Contractor shall report to TICEL
BIOPARK or its representative regarding day-to-day Operation, reporting,
preventive and regular maintenance of equipment and components,
replacement of spares (except consumables) as may be required, in an
integrated manner so as to ensure a trouble free and smooth functioning of
the complex in entirety and to ensure maximization of operative life of Plant
and Machinery.

v) The Schedule of Quantities is liable to alterations, omissions, deductions or
additions in the scope of work and items of work at the discretion of TICEL
BIOPARK. Each tender should contain not only the rates but also the value
of each item of work entered in the amount column and all the items should
be totaled in order to show the aggregate value of the entire tender. The value
of each item worked out shall be rounded off to a nearest rupee ignoring
paise below fifty.

vi)The tenderer must obtain for himself on his own responsibility and at his
own expense all the information which may be necessary for the purpose of
making a tender and for entering into a contract and must examine the
Documents and must inspect the site of the work and acquaint himself with
all local and site conditions, means of access to the job, nature of the job,
nature of plant and machinery as well as services being installed; and
the availability of any infrastructure and all matters appertaining thereto.
Ignorance of the site conditions or the nature and details of existing contract
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or the specifications of any work falling within the ambit of the Contractor
shall not be accepted by TICEL BIOPARK as a basis for any claim for
compensation.

vii) The successful tenderer is bound to carry out any related and connected work
necessary for proper performance of the job even though such work(s) is or
are not specifically mentioned or included in the item of work. No claim in this
respect shall be entertained unless considered beyond the scope of the
agreement by TICEL BIOPARK whose decision is binding on the Contractor.

viii)The successful tenderer must note that all performance of the job shall be
strictly in accordance with the requirements and fulfillments of the
local/public authorities, statutory approvals and to the requirements of
TICEL BIOPARK and no deviation on any account will be permitted.

ix) The total rate quoted will be considered for the purpose of deciding the
competitive tender.

x) While making the tender, the tenderer should keep his rates firm till the
completion of the job/end of the contract period and no price variation
therefor shall be considered for any reason whatsoever.

xi) Supply of water and electricity required for performance of Operation and
Maintenance services shall be made available free of charge by TICEL
BIOPARK. However, the successful tenderer shall bear all costs of extending
supplies from the source of maintenance purposes to place of work,
maintaining the supplies, etc. as required within the quoted rates.

xii) The Contractor shall strictly comply with the provision of safety code and
safety manual annexed hereto. The Contractor shall keep TICEL BIOPARK
fully indemnified against any claims or liabilities arising out of Contractor’s
lapse in safety practices.

Final Decision-Making Authority

TICEL BIOPARK LTD. reserves the right to accept or reject any of the
applications/tender(s) without assigning any reasons thereof. TICEL
BIOPARK LTD., reserve the right to increase or decrease the scope of work
and may split the scope of work and award the works to one or more agencies
and as deemed necessary by TICEL BIOPARK LTD., decision of TICEL
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BIOPARK LTD. is final and binding.

All tenders, documents and other information submitted by the bidders to
TICEL BIOPARK shall become the property of TICEL BIOPARK. Bidders shall
treat all information furnished as strictly confidential. TICEL BIOPARK will
not return any submission.

20. Pre-bid Meeting and Clarifications

Pre-Bid Meeting will be held at 18.08.2026 on 3PM at TICEL BIOPARK LTD,
Phase-II, No:5, CSIR Road, Taramani, Chennai. Clarifications required by the
Tenderers may be sought in writing from TICEL BIOPARK LTD before or
during the Pre-bid Meeting. Clarifications issued by TICEL BIOPARK LTD
and the minutes of Pre-Bid Meeting, which form part of the contract
documents shall be uploaded in our websites. No queries written or oral shall
be entertained after the Pre-bid Meeting.
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Section 6: Conditions of Contract
(Definitions and Interpretation)

1. Interpretation clause:

In construing these Conditions,

PART-A (General)

the Technical Specifications, Schedule of

Quantities and Contract Agreement, the following words shall have the meanings
herein assigned to them except where the subject or context otherwise requires.

a) “Owner”/” OWNER” /| shall mean TICEL BIO PARK LIMITED, CHENNAI
TICEL(Owner) and shall include its assigns and successors
b) “TENDERER” /
“CONTRACTOR”
“TENDERER”/ “CONTRACTOR” shall mean
.................................................. a company
In the incorporated undelj ........................... act
dated ............... with CIN
case of Company .. )
and having its registered office at
.......... andshall include its successors and
permitted assigns.
“TENDERER”/ “CONTRACTOR” shall mean a firm
trading as partners in the name and
style of
.................................... With registration number
In the case | i e and
of a partnership having business at
550 o
and
shall
include
the partners for time being of the said firm and|
the legal representatives of a deceased partner.
"bid" (including the|
term ‘tender’, ‘offer’| Means an offer to supply goods, services or execution of]
) | ‘quotation’ orl Works made as per the terms and conditions set out in a
‘proposal’ in specific document inviting such offers.
contexts)
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means any person or firm or company, including any
d) "Bidder" (incl‘uding agency branch or office controlled by such person,
the term 'Bidder') participating in a Tender Process.
'consultant' o7
'service provider' in
specific contexts)
“Bill of Quantities” ' ) o
o (including the term mear.ls the priced f:lnd completed Bill of Quantities
Price Schedule or forming part of the bid.
BOQ)
means a formal legal agreement in writing relating to the
subject matter of procurement, entered into between the
f) “Contract” or ‘Letter] TICEL and the contractor on mutually acceptable terms
of Award — LoA’ and conditions and which are in compliance with all the
relevant provisions of the laws of the country;
“Day”, “Month”, shall mean calendar day/ month or year (unless
g) “Year” reference to financial year is clear from the context).
means the General Conditions of Contract, also referred
h) | “General Conditions” {4 a5 GCC
The parties to the contract are the "Contractor" and the
i) | “Parties” TICEL, as defined in this clause;
means Special Conditions of Contract, which override the
J) Special Conditions General Conditions, also referred to as SCC.
Tender Process’ is the whole process from the
publishing of the Tender Document till the resultant
award of the contract. Tender Document’ means the
Tender”;  “Tender | gocument (including all its sections, appendices, forms,
k) Document”; _ formats, etc.) published by the Procuring Entity to invite
“Tender Enquiry” or | pids in a Tender Process. The Tender Document and
“Tender Process Tender Process may be generically referred to as
“Tender" or "Tender Enquiry", which would be clear
from context without ambiguity.
SUPPLY, INSTALLATION, TESTING AND
1) | “Works” COMMISSIONING OF A FLOOR MODEL HIGH — SPEED
CENTRIFUGE WITH CONTINUOUS FLOW ROTOR.
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2. Contract Document

The following documents shall constitute the contract document.

i. Tender, Tender documents & all Tender Form, formats, annexures etc. as
published
ii. Article of Agreement
iii. General Terms & Conditions of the Contract
iv. Terms of reference
v. Technical Specifications
vi. Schedule of Quantities (Contract bills)
vii. Special Conditions
viii. Tender drawings duly signed by the tenderer
ix. Letter and documents including the covering letter of the tenderer, minutes of
meeting, if any, post tender and the letter of acceptance by the TICEL BIO
PARK LTD and award letter by the OWNER.

Provided that facts mentioned in letter/document submitted by Contractor after
getting Letter of Award shall not form part of the Contract Documents unless
agreed by TICEL in writing. The Contract Document shall remain in the custody
of the OWNER, so as to be available at all reasonable times for the inspection of
the Contractor / Nominated Sub-Contractor.

All specialized equipment / services necessary for proper Installation,
commissioning and performance testing of all equipment covered under this
contract shall be provided by the Contractor. The cost of such equipment and
services shall be included in the Contract price / rate.

3. Type of Contract

The Contract shall be for the items covered in the Schedule of Quantities referred
as “Price Bid” in Volume - II of tender document. The Contract is for complete
SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR MODEL
HIGH-SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR during warranty
Period of two year from the date of handing over of the entire scope of the
specialized works.

The scope of work for each item in the Schedule of Quantities is all inclusive for proper
installation and operation of the respective items and shall include supportive

items as required whether specifically mentioned or not.

The Schedule of Quantities shall be read together with technical specifications
and drawings as well as special conditions of contract.
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Any variation either addition or deletion in any of the items required by the

OWNER / TICEL Bio park Limited during execution of work will be based on the
unit rates quoted.

4. Schedule of Quantities

The Schedule of Quantities given in Contract Bill are provisional and are meant
to indicate the intent of the work and to provide a uniform basis for tendering.
The OWNER reserves the right to increase or decrease any of the quantities or to
totally omit any item of work and the Contractor/Nominated Sub-Contractor shall
not claim any extras or damages on these grounds.

Any error in description or in quantity or omission of items from the Contract Bill
shall not vitiate this Contract but shall be treated as a variation.

5. Contract Sum

The Contract sum shall not be adjusted or altered in any way whatsoever
otherwise than in accordance with the express provisions of these conditions, and
any error whether of Arithmetic or otherwise in the computation of the Contract
Sum shall be deemed to have been accepted by the parties hereto.

6. Contract Bills

The quality and quantity of the work included in the contract sum shall be
deemed to be that which is set out in the Contract Bills which Bills unless
otherwise expressly stated in respect of any specified item shall be deemed to have
been prepared in accordance with the principles of the standard method.

Any error in description or in quantity or omission of items from the Contract
Bills shall not vitiate this Contract but shall be corrected and deemed to be a
variation required by the Owner.

The general Character and the scope of the work is illustrated and defined by the
Specification and Schedule of Quantities herewith attached. If the Contractor
shall find any discrepancy in or divergence between the Contract Drawings
and/or the Contract Bill, he shall immediately give to the OWNER a written notice
specifying the discrepancy or divergence and the OWNER shall issue instructions
in regard thereto.
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7. Site Visit:

a) Before tendering, the Contractors shall have visited and examined the site
the place of work and satisfied himself as to the communication facilities
and correct dimensions of the work and facilities for obtaining any special
article called for in the Contract Document and shall have obtained
generally his own information on all matters affecting execution of the
work(s) as the project for SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR in TICEL Biopark Ltd, Phase-II,
Taramani, Chennai -600113, Tamil Nadu, India”.

b) The site of work may be inspected by the TENDERER or his representative
at his own cost, with prior intimation to TICEL Bio Park Ltd for proper
assessment of the prospective assignment.

c) The Tenderer shall inspect the site and obtain required details for proper
execution of work successfully within the specified time limit. The
responsibility for obtaining all such data / details rests with the Tenderer
and no claim to extra at a later date will be entertained by Owner due to
the failure of the Tenderer to make sufficient investigation prior to
tender.

d) No extra charges made in consequence of any misunderstanding or
incorrect information on any of these points, or on the grounds of insufficient
description, will be allowed. Should the Contractor after visiting the place of
work, find any discrepancies, omissions, ambiguities or conflict in or among
the Contract Document, or be in doubt as to their meaning, he shall bring
the question to the Owner attention, not later than pre bid meeting.

8. Possession:

The Owner shall give possession of all parts of the Site to the TENDERER. If
possession of a part is not given by the date stated in the Contract documents
the Owner is deemed to have delayed the start of the relevant activities and this
will bear Compensation Event.

The TENDERER shall be allowed admittance to the site on the ‘Date of
Commencement” stated in the appendix and he shall thereupon and forthwith
begin the work and shall regularly proceed with and complete the same on or
before the ‘Date of Completion’ stated in the appendix subject nevertheless to the
provision for extension of time hereinafter contained in the contract documents
elsewhere of these conditions. The TICEL(Owner) or its Representative may issue
instructions in regard to the postponement of any work to be executed under the
provisions of this Contract.
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9. House Keeping:

The Contractor shall be required to maintain the site and surroundings in a neat
and orderly manner, free of accumulating debris, haphazard stacking of
materials, unhygienic and unsafe environment, cleaning of site at all levels inside
and outside, removal of unwanted materials, packing cases etc., shall be
undertaken once on daily basis. Dedicated Housekeeping to be deployed and work
area to be neat and clean on daily basis.

10. Payment to local bodies:

All payments to local bodies towards ESI, PF, Insurance etc. and for adhering to
Contract Labor Laws shall be borne by the TENDERER within the quoted rates.

The Contractor is responsible for the above statutory payments for the entire
contract period. The Contractor shall produce evidence of payments to TICEL as
per its directions with Invoices. The Contractor shall indemnify the OWNER
against any claim due to the above.

11. Statutory obligations, notices, fees and charges

The successful Tenderer shall ensure that all works under this Contract are
carried out strictly in accordance with the approved drawings, technical
specifications, and the defined scope of work. No deviation in design, materials,
methods, or execution shall be permitted without prior written approval from the
Owner. Any unauthorized deviation shall be treated as a breach of contract and
may invite necessary action as per the contractual provisions.

The Tenderer shall be solely responsible for obtaining all required statutory
approvals, clearances, and permissions from relevant authorities necessary for
the execution of the work. This includes permissions from appropriate
government departments, local municipal bodies, utility service providers, and
any other public or regulatory authority having jurisdiction over the site. All
works shall be carried out in full compliance with applicable laws, rules,
regulations, by-laws, notifications, and directions issued by competent
authorities from time to time. The Tenderer shall ensure the issuance of all
necessary notices and shall undertake all actions required to fulfil these
compliance obligations.
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In the event that any variation from the approved drawings or contract
documentation is necessitated as a result of complying with legal or regulatory
requirements, the Tenderer shall notify the Owner in writing within ten days,
stating the reason for such variation. If the Tenderer does not receive any further
instruction within the specified period, the work shall proceed in compliance with
the said legal requirements, and such variation shall be treated as if it were
instructed by the Owner.

All costs, fees, charges, and incidental expenses incurred in obtaining the
necessary regulatory approvals and permissions shall be deemed to have been
included in the Contractor’s quoted price. No additional claims on these grounds
shall be entertained by the Owner at any stage of the project. Furthermore, delays
in obtaining approvals or clearances from statutory or local authorities shall not
constitute a valid ground for time extension or increase in contract value.

The Contractor shall be responsible for payment of and shall indemnify the Owner
against any lawful fees, taxes, duties, rates, charges, or levies arising under the
applicable laws and regulations in connection with the execution of the works
under this contract.

12. Royalties and patent rights

All royalties or other sums payable in respect of the supply and use in carrying
out the Work as desired by or referred to in the Contract Bills of any patented
articles, process or inventions shall be deemed to have been included in the
Contract sum, and the Contractor shall indemnify the OWNER from and against
all claims, proceedings, damages, costs and expense which may be brought or
made against the OWNER or to which he may be put by reason of the Contractor
infringing or being held to have infringed any patent rights in relation to any such
articles, processes and inventions.

13. Sub-Contractor:

a) Any other specialized work identified by the OWNER during the execution
of work that may arise may be got executed by other agency(s) engaged by the
Contractor as Sub-Contractor(s) on approval of the OWNER after adopting the
procedures given below.

b) All the terms and conditions under this Contract shall be equally
enforceable on the Sub-Contractor for the trade and accordingly the Contractor
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shall have a tie up with each of the Sub-Contractors.

14.0

Certificate and payments

Payment Terms:

i. 50% Advance Payment:

ii.

50% advance payment shall be released against submission of an Advance Bank
Guarantee (ABG) equivalent to 50% of the contract value.

The successful bidder shall submit the 50% Advance Bank Guarantee within fifteen (15)
days from the date of receipt of the Letter of Award (LOA).

The Advance Bank Guarantee (ABG) shall remain valid for the entire delivery period of
six (6) months from the date of submission. In the event that TICEL Bio Park Limited
grants an extension of the delivery period, the successful bidder shall, at its own cost,
extend the validity of the ABG for the corresponding extended period and submit the
renewed/extended ABG to TICEL before the expiry of the existing ABG. Failure to extend
the validity of the ABG shall entitle TICEL Bio Park Limited to invoke the existing ABG
and take such other actions as may be deemed appropriate under the terms of the
contract.

Upon receipt and acceptance of the ABG by TICEL Bio Park Limited, the 50% advance
payment shall be released.

In the event of failure to deliver the equipment within the stipulated delivery period
(including any approved extension), TICEL Bio Park Limited reserves the right to invoke
and encash the Advance Bank Guarantee before expiry.

30% Payment:

e 30% of the contract value shall be released after successful inspection, dispatch
clearance by TICEL Bio Park Limited, and delivery of the equipment at the site.

iii. 20% Final Payment:

14.

e The remaining 20% of the contract value shall be released after successful
Installation, Commissioning, Site Acceptance Test (SAT), and Training, duly certified
by TICEL Bio Park Limited.

1. Deduction for uncorrected work:

If the OWNER deems it inexpedient to correct the work damaged or not done in
accordance with the Contract, an equitable deduction from the Contract price and
the amount of such loss which arose due to non-completion of the work in time
shall be deducted from the payment of TENDERER.

14.2. Fluctuations

The Contractor shall not claim any extras for fluctuation of price and the Contract
Price and item rates shall not be subject to any rise or fall of prices and shall be
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firm throughout the tenure of the contract.

14.3. Unfixed Goods and Materials:

Unfixed materials and goods intended for, delivered to and placed on or adjacent
to the work shall not be removed except for use upon the work unless the
TICEL(Owner) or its Representative has consented in writing to such removal
which consent shall not be unreasonably withheld. Where the value of any such
materials or goods has in accordance with these conditions been included in any
Interim Certificate under the Contract for which the TENDERER has received
payment, the title (but not the risk and possession) of or to such materials and
goods shall pass to the Owner, the TENDERER shall remain responsible for loss
or damage to the same.

14.4. Materials and Workmanship:

All materials and workmanship shall be as per the relevant code of I.S.I or BIS or
relevant Specification and of approved type and the Contractor shall immediately
remove from the work any material and/or workmanship which in the opinion of
the OWNER are defective or unsuitable and shall substitute proper materials
and/or workmanship at his own cost. The term approval used in connection with
this contract shall mean the approval of the Owner.

The Contract shall if required submit satisfactory as to the kind and quality of
material.

Where special makes or brands are called for, they are mentioned as a standard.
Others of equal quality may be used provided approval is first obtained in writing
from the Owner. Unless substitutions are requested no deviation from the
Specification will be permitted.

The TENDERER shall indicate the submit evidence in writing of those materials
or articles called for in the Specifications that are not obtainable for installation
in the work within the reasonable Time Limits of the performance of the job.

14.5. Inspection

All materials and workmanship shall be subject to inspection, examination, and
test by the OWNER at any and all times during manufacture and/or construction.
The Owner shall have the right to reject defective material and workmanship or
require its correction. Rejected material and workmanship shall be satisfactorily
replaced with proper material without additional charge therefore and the

Page 33 of 127



TICEL Bio Park Ltd. e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.
Contractor shall promptly segregate and remove the rejected material from the

site. If the TENDERER fails to proceed at once with the replacement or rejected
materials and /or the correction of defective workmanship, the Owner may by
contract or otherwise replace such materials and/or correct such workmanship
and charge the cost thereof to the Contractor, or may terminate after giving
reasonable notice the right of the Contractor to proceed further with the work.

The Contractor shall furnish promptly without additional charge all reasonable
facilities, labor and materials necessary for the safe and convenient inspection
and test that may be required by the Owner.

14.6. Defects:

The Contractor shall make good at his own cost and to the satisfaction of the
Owner, all defects, shrinkages or small faults, arising in the opinion of the Owner
from work or materials not being in accordance with the Drawings or Specifications
or Schedule of Quantities or the instruction of the Owner, which may appear
within “Warranty Period” referred to in the appendix.

Such defects, faults shall upon directions in writing of the Owner /
TICEL(OWNER) OR ITS REPRESENTATIVES, and within such reasonable time as
shall be specified therein be amended and made good by the TENDERER, at his
own cost unless the Owner shall decide that he ought to be paid for such amending
and making good and in case of default the Owner may employ and pay other
agency to amend and make good such defects, faults and all damages loss and
expense consequent thereon or incidental thereto shall be made good and borne
by the Contractor and such damage, loss or expense shall be recoverable from him
by the Owner, upon the Owner’s certificate together with any expenses the
OWNER may have incurred in connection therewith.

14.7. Possession, completion and postponement:

On the date for commencement stated in the appendix to these condition
possessions of the premises and buildings shall be given to the Contractor who
shall thereupon begin the work regularly and, diligently proceed with the same,
and who shall complete the same on or before the date of completion stated in the
said appendix subject nevertheless to the provisions for extension of time
contained in these conditions. The OWNER shall issue instructions in regard to
the commencement of any work to be executed under the provisions of this
Contract.

14.8. Extension:

Upon it becoming reasonably apparent that the progress of the Works is delayed,
the Contractor / Nominated Sub-Contractor shall forthwith give written notice of
the cause of the delay to the Owner, and if in the opinion of the Owner, the
completion of the Work is likely to be or has been delayed beyond the date for
completion stated in the appendix to these conditions or beyond any extended
time previously fixed under this clause.
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By force majeure Or by reason of any exceptionally inclement weather or by

reason of loss or damage occasioned by any one or more of the contingencies

referred. Or by reason of civil commotion, local combination of workmen strikes

or lockout affecting any of the trades employed upon the works or any of the

traders engaged in the preparation, manufacture of transportation of any of the

goods or materials required for the work. Or by reason of Owner’s instructions

issued under these Conditions. Or by reason of the Contractor / Nominated Sub-

Contractor not having received in due time necessary instructions, drawings

details or levels from the Owner for which he specifically applied in writing on a

date which having regard to the date for completion stated in the appendix to these
conditions or to any extension of time then fixed under this clause was neither
unreasonably distant from nor unreasonably close to the date on which it was
necessary for him to receive the same. Or by delay on the part of Sub- Contractors
which the Contractor has taken all practicable steps to avoid or reduce. Or by delay
on the part of artists, tradesmen or others engaged by the OWNER in executing
work not forming part of this Contract (OR)

By reason of the opening up for inspection of any work covered up or of the testing
of any of the work, materials or goods in accordance with these conditions
(including making good in consequence of such opening up or testing) unless the
inspection of test showed that the work materials or goods were not in accordance
with this Contract. Or by reason of the Contractor’s / Nominated Sub-
Contractor’s inability for reason beyond his control and which he could not
reasonably have foreseen at the date of this Contract to secure such labour, goods
or materials as are essential to the proper carrying out of the works.

Then the Owner shall so soon as he is able to estimate the length of the delay
beyond the date or time aforesaid make in writing a fair and reasonable Extension
of Time for completion of the works, provided always that the Contractor /
Nominated Sub- Contractor shall use constantly his best endeavors to prevent
delay and shall do all that may reasonably be required to the satisfaction of the
Owner to proceed with the work. No escalation/price variation will be provided to
the Contractor / Nominated Sub-Contractor on account of such delay, including
those arising due to reasons beyond their control or due to statutory approvals,
unless otherwise specifically agreed upon in writing by the Owner.

14.8.1. Damages for non-completion

If the Contractor / Nominated Sub-Contractor fails to complete the works within
the specified period or within any extended time fixed under these conditions and
the OWNER certifies in writing that in his opinion the same ought reasonably so
to have been completed, the Contractor / Nominated Sub- Contractor shall pay or
allow to the OWNER a sum calculated at the rate stated in the appendix as agreed
Liquidated Damages (not as Penalty) for the period during which the said work
shall so remain or have remained incomplete, the OWNER may deduct such
damages from any monies otherwise payable to the Contractor / Nominated Sub-
Contractor under this Contract. The amount of levy of liquidated damages (not as
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penalty) shall however be to the credit of TICEL Bio Park Ltd through the Main

Contractor.

The tenderers are required to submit with the tender a preliminary work execution
schedule with corresponding resource allocation and time planned for various
activities to achieve a coordinated completion as per the specified completion
period taking into account all local weather, site and other prevailing conditions.
The progress of work will be constantly monitored by the OWNER. Time is the
essence of the contract and the project is time bound.

On award of work the successful tenderer shall, in consultation with the OWNER
produce a detailed and final work execution schedule, indicating physical
progress of work on a weekly basis. Upon acceptance of the work execution
schedule by the OWNER the successful tenderer shall strive and maintain the
planned progress most diligently.

If on the expiry of agreed contract period, the work remains incomplete, a
liquidated damage will be imposed on the Contractor as stipulated in the first
part of this condition.

14.8.2. Loss and expense caused by disturbance of regular progress of
the works

If upon written application being made to him by the Contractor / Nominated
Sub- Contractor the Owner is of the opinion that the Contractor / Nominated
Sub- Contractor has been involved in direct loss and / or expense for which he
would not be reimbursed by a payment made under any other provisions in this
Contract by reason of the regular progress of the works or of any part thereof
having been materially affected by:

The Contractor / Nominated Sub-Contractor not having received in due time
necessary instructions, Drawings details or Levels from the Owner for which he
specifically applied in writing on a date which having regard to the date for
completion stated in the appendix to these conditions was neither unreasonably
distant from nor unreasonably close to the date on which it was necessary for him
to receive the same (OR)

The opening up for inspection of any work covered up or the testing of any work
material or goods in accordance with these conditions (including making good in
consequence of such opening up or testing), unless the inspection or test showed
that the work materials or goods were not in accordance with this Contract; or
Any discrepancy or divergence between the Contract Drawings and / or the
Contract Bills; or Delay on the part of the Artists Tradesmen or others engaged
by the OWNER in executing work not forming part of this Contract; or Owner’s
instructions issued in regard to the postponement of any work to be executed
under the provisions of this Contract; and if the written application is made
within a reasonable time of it becoming apparent that the progress of the work or
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of any part thereof has been affected as aforesaid:

Then the Owner shall ascertain the reasonableness and if so admissible, the
amount of such loss and / or expense. Any amount from time to time so
ascertained shall be added to the amount which would otherwise be stated as due
in such certificate.

The provisions of this condition are without prejudice to any other rights and
remedies which the Contractor / Nominated Sub-Contractor may possess.

14.8.3. Payments withheld

The Owner may withhold or on account of subsequently discovered evidence
nullify the whole or a part of any certificate to such extent as may be necessary
in his reasonable opinion to protect the OWNER from loss on account of:

i. Defective work not remedied.

i. Failure of the Contractor / Nominated Sub-Contractor to make payments
properly to Sub-Contractor or for materials or labour.

ii. A reasonable doubt that the Contract can be completed for the balance
then unpaid.

iv. Damage to another Contractor or sub-Contractor.
v. Claims filed on reasonable evidence indicating probable filing of claims.

vi. When the above grounds are removed payment shall be made for amounts
withheld because of them.

14.8.4. Insurance

All insurance policies required by the TENDERERs shall be arranged & paid for
by themselves. These policies shall be deposited with the Owner. The policies shall
be in the joint names of the Owner and TENDERER. The Value of the
TENDERER’S ALL RISK POLICY shall be that of the total value of work including
O&M. The owner shall mention this overall amount to the TENDERER upon
award of work to the TENDERER.

a) The TENDERER will be responsible for the premium in connection with
extending the period(s) of insurance covers in the event that the TENDERER fails
to complete the work within the stipulated time.

b) The TENDERER shall be responsible for all injury or damage to persons,
animals or things and for all damage to property which may arise from any factor
omission on the part of the TENDERER or any of their employees.
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c) The liability under this clause shall cover also, inter alia, any damage to
structures, whether immediately adjacent to the work or otherwise, any damage
to roads, streets, footpaths, bridges as well as damage caused to the buildings
and other structures and work forming the subject matter of this Contract. The
TENDERER shall also be responsible for any damage caused to the buildings and
other structures and work forming the subject matter of this Contract due to rain,
wind, frost or other inclemency of weather.

d) The TENDERER shall indemnify and keep indemnified the Owner and
hold him harmless in respect of all and any loss and expenses arising from any
such injury or damage to persons or property as aforesaid and also against any
claim made in respect of injury or damage, whether under any statute or
otherwise and also in respect of any award or compensation or damage
consequent upon such claim.

e) The TENDERER shall, at his own expense, effect the insurance before
commencing work with an insurance company as approved by the owner in the
joint names of Owner and tenderer (name of the owner placed first in the policy)
and maintain the same up to the issue of the actual completion certificate under
this Contract.

f) The TENDERER shall reinstate all damage of every sort mentioned in this
clause so as to deliver up the whole of the work complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damage to
property of third parties including neighboring buildings etc.

9) The Owner shall also be protected against all claims in respect of damages
to third parties including the Owner’s staff, visitors, neighbors and other passers-
by which may be made against the Owner by any person in respect of anything
which may arise in respect of the work or in consequence thereof or due to
accidents on account of the incidental risks which may occur during the execution
of work and the TENDERER shall, at his own expense, effect and maintain, until
the actual completion of the Contract, with an Insurance Company approved by
the Owner a policy of Insurance in the joint names of the Owner and the
TENDERER (name of the former being placed first in the policy) against such risks
and deposit such policy or policies before commencement of the work. The
minimum limit of the coverage under the Policy shall be Rs. 5.00 lakhs
(Rupees Five Lakhs Only) for every accident or occurrence, there being no limit
on the number of such occurrences. The same shall have currency through the
period of completion of all work as certified by the TICEL(Owner) or its
Representatives.

h) The TENDERER shall also indemnify the Owner against all claims made
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upon the Owner, whether under the Workmen’s Compensation Act or any other

statute in force during the currency of this Contract or at Common Law in respect

of any employee of the TENDERER or of any Sub-Contractor and shall at his own

expense effect and maintain until the actual completion of the Contract, with an

insurance company, approved by the Owner, a Policy of Insurance against such

risks and deposit such policy or policies with the Owner from time to time during

the currency of this Contract.

D) Transit Insurance: In respect of all items to be transported by the
TENDERER to the site of work, the cost of transit insurance shall be borne by the
TENDERER and the quoted price shall be inclusive of such cost.

i) All claim amounts against the policy shall be payable to the Owner and not
to the TENDERER. The TENDERER shall keep the policy renewed from time to time
until the Certificate of Completion is issued by the Owner. If at any time the policy
so obtained and kept with the Owner expires, it shall be lawful for the Owner to
stop further payments until the duly renewed policy is lodged with the Owner.

k) The TENDERER shall be responsible for any liability which may not be
covered by the Insurance Policies referred to above and also for all other damages
to any person, animal or defective carrying out of this Contract, whatever may be
the reasons due to which the damage shall have been caused.

) The TENDERER shall also indemnify and keep indemnified the Owner
against all and any cost, charges or expenses arising out of any claim or
proceeding relating to the work and also in respect of any award of damages or
compensation arising there from.

m) Without prejudice to the other rights of the Owner against TENDERER in
respect of such default, the Owner shall be entitled to deduct from any sums
payable to the TENDERER the amount of any damages, compensation costs,
charges and other expenses paid by the Owner and which are otherwise payable
by the TENDERER under this clause.

n) The TENDERER shall, upon settlement by the Insurer of any claim made
against the Insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the work destroyed or damaged. In this event
all the monies received from the Insurer in respect of such damage shall be paid
to the TENDERER and for the TENDERER shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

o) The TENDERER, in case of re-building or reinstatement after fire, shall
be entitled to such extension of time for completion as the TICEL(Owner) or its
Representative may deem fit, but shall, however, not be entitled to reimbursement
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by the Owner of any shortfall or deficiency in the amount finally paid by the

insurer in settlement of any claim arising as set out herein.

p) Without prejudice to his liability under this clause, the TENDERER shall
also cause all Direct Sub-Contractors to effect, for their respective portions of the
work, similar policies of insurance in accordance with the provisions of this clause
and shall produce or cause to produce to the Owner such policies. The
TENDERER shall not

q) permit a Direct Sub- Contractor to commence work at the site unless the
said insurance policies are submitted. In the event of failure of the Sub-Contractor
to take out such a policy of insurance before commencing the work at the site,
the TENDERER shall be responsible for any claim or damage attributable to the
said Sub- Contractor.

r) The TENDERER shall be responsible for the insurance of his plant, tools
and equipment.

14.8.5. Injury to persons & property of owner:

The TENDERER shall be liable for and shall indemnify the Owner against any
liability, loss, claim or proceedings whatsoever arising under any statute or at
common law in respect of personal injury to or the death of any person
whomsoever arising out of or in the course of or caused by the carrying out of the
work, unless such claim arises due to any act or neglect of the Owner or of any
person for whom the Owner is responsible.

Except for such loss or damages as is at the risk of the Owner, the TENDERER
shall be liable for and shall indemnify the Owner against any expense, liability,
loss, claim or proceedings in respect of any injury or damage whatsoever to any
property movable or immovable in so far as such injury or damage arises out of
or is in the course of or by reason of the carrying out of the work, and provided
always that the same is due to any negligence, omission or default of the
TENDERER, his servants or agents or of any Sub-Contractor, his servant or
agent.

14.8.6. Insurance against Injury to Persons and Property

Without Prejudice to his liability to indemnify the Owner under these Conditions
mentioned in this document, the TENDERER shall maintain and shall cause any
Sub- Contractor to maintain:

Such insurances as are necessary to cover the liability of the TENDERER or as
the case may be of such Sub-Contractor, in respect of personal injuries or deaths
arising out of or in the course of or caused by the carrying out of the work; and
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such insurances as may be specifically required by the Contract Documents in

respect of injury or damage to property movable or immovable arising out of or in

the course of or by reason of the carrying out of the work, and caused by any

negligence, omission or default of the TENDERER , his servants or agents or, as

the case may be of such Sub-Contractor, his servants or agents.

The TENDERER shall produce or cause any Sub-Contractor to produce for
inspection the relevant policy or policies of insurance together with the receipts
in respect of premiums paid under such policy or policies as and when required
so to do by the TICEL(Owner) or its Representative provided always that as and
when may be reasonably required by the TICEL(Owner) or its Representative the

production by either the TENDERER or any Sub-Contractor of a current certificate
of insurance from the company or firm which shall have issued the policy or
policies aforesaid shall be a good discharge of the TENDERER’s obligation to
produce or to cause the production of the policy or policies and the receipts in
respect of premium paid.

The TENDERER shall maintain in the joint names of the Owner and TENDERER
for such insurances as may be required in respect of any expense, liability, loss,
claim or proceedings which the Owner may incur or sustain by reason of injury
or damage to property real or personal arising out of or in the course of or by
reason of the carrying out of the work, and caused otherwise than by the
negligence, omission or default of the TENDERER, his servants or agents or any
Sub-Contractor, his servants or agents.

Any such insurance as is referred to in the immediately preceding paragraph shall
be placed with insurers to be approved by the TICEL(Owner) or it’s Representative
and the TENDERER shall have to deposit the policy or policies and the receipts in
respect of premiums paid for scrutiny by the TICEL(Owner) or it’s Representative.

Should the TENDERER or any Sub-Contractor make default in insuring or in
continuing to insure as provided in this clause of these Conditions the Owner
may himself insure against any risk with respect to which the default shall have
occurred and may deduct a sum equivalent to the amount paid in respect of
premiums from any monies due to or to become due to the TENDERER.

14.8.7. Insurance of the Work against Fire Etc.

a) The TENDERER shall in the joint names of the Owner and themselves insure
against loss or damage by fire, storm, tempest, lightning, flood, earthquake,
aircraft or anything dropped there from, aerial objects, riot and civil commotion
for the full value thereof all work executed and all unfixed materials and goods
intended for, delivered to and placed on or adjacent to the work, but excluding
temporary building plant, tools and equipment owned or hired by the TENDERER
or any Sub-Contractor and shall keep such work, materials and goods so insured
until actual Completion of the work. Such insurances shall be with insurers
approved by the TICEL(Owner) or its Representative and the TENDERER shall
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deposit with the TICEL(Owner) or its Representative, the policy or policies and the

receipts in respect of premiums paid and should the TENDERER make default in
insuring or continuing to insure as aforesaid the Owner may himself insure
against any risk with respect of which the default shall have occurred and deduct
a sum equivalent to the amount paid by him in respect of premium from any
monies due to or to become due to the TENDERER.

b) Provided always that if the TENDERER shall independently of his obligations
under this Contract maintain a policy of insurance which covers (inter alia) the
said work, materials and goods against the aforesaid contingencies to the full value
thereof then the maintenance by the TENDERER of such policy shall if the
Owner’s interest is endorsed thereon, be a discharge of the TENDERER’s
obligation to insure in the joint names of the Owner and TENDERER and the
production by the TENDERER as and when may reasonably be required by
TICEL(Owner) or its Representative of a current certificate of insurance from the
company or firm which shall have issued the said policy shall be a discharge of
the TENDERER’s obligation to deposit with the TICEL(Owner) or its
Representative a policy or policies and the receipts in respect of premiums paid.

c) Upon settlement of any claim under the insurances aforesaid the TENDERER
with due diligence shall restore work damaged, replace or repair unfixed materials
or goods which have been destroyed or damaged, remove or dispose of any debris
and proceed with the carrying out and completion of the work. All monies received
from such insurances shall be paid to the TENDERER by installments under
certificates of the TICEL(Owner) or its Representative issued at the period of
interim certificates named in the appendix to these Conditions. The TENDERER
shall not be entitled to payment in respect of the restoration of work damaged,
the replacement and repair of any unfixed materials or goods and the removal
and disposal of debris other than the monies received under the said
insurances.

d) All work executed and all unfixed materials and goods intended for, delivered
to and placed on or adjacent to the work (except temporary buildings, tools and
equipment owned or hired by the TENDERER or any Sub-Contractor) shall be at
the sole risk of the TENDERER as regards loss or damage by fire, storm, tempest,
lightning, flood, earthquake, aircraft or anything dropped there from, aerial
objects, riot and civil commotion. If any loss or damage affecting the work or any
part thereof or any such unfixed materials or goods is occasioned by any one or
more of the said contingencies, then:

e) The occurrence of such loss or damage shall be disregarded in computing
any amounts payable to the TENDERER under or by virtue of this Contract.

The TENDERER with due diligence shall restore work damaged, replace or repair
any unfixed materials or goods which have been destroyed or damaged, remove
and dispose of any debris and proceed with carrying out and completion of the
work. The restoration of work damaged, the replacement and repair of unfixed
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materials and goods and the removal and disposal of debris shall be deemed to

be a variation required by the TICEL(Owner) or it’s Representative.

The existing structure together with all the contents thereof and the works and
all unfixed materials and goods intended for, delivered to and placed on or
adjacent to the works (except temporary buildings, plant, tools and equipment’s
owned or hired by the Contractor or any Sub-Contractor) shall be at the sole risk
of the OWNER as regards loss or damage by fire, storm, tempest, lightning, flood,
earthquake, aircraft or anything dropped therefrom, aerial objects, riot and civil
commotion, and the OWNER shall maintain adequate insurance against that risk
if any loss or damage affecting the work or any part thereof or any such unfixed
materials or goods is occasioned by any one or more of the said contingencies
then:

The occurrence of such loss or damage shall be disregarded in computing any
amounts payable to the Contractor under or by virtue of this Contract.

() If it is just and equitable so to do the employment of the Contractor under
this Contract may within 28 days of the occurrence of such loss or damage be
determined at the option of either party by notice by registered post or recorded
delivery from either party to the other. Within seven days of receiving such notice
(but not thereafter) either party may give to the other a written request to concur
in the appointment of an Arbitrator under these conditions in order that it may
be determined whether such determination will be just and equitable.

(i  Upon the giving or receiving by the OWNER of such a notice of determination
or, where a reference to Arbitration is as aforesaid upon the Arbitrator upholding
the notice of determination the provisions of this Clause of these Conditions shall

apply.
(i) If no notice of determination is served as aforesaid or where reference to

Arbitration is made as aforesaid, if the Arbitrator decides against the notice of
determination.

14.8.8. Termination

The Owner or the TENDERER may terminate the Contract if the other
party causes a fundamental breach of the Contract.

14.8.8.1. Termination by the Owner

Default

If the TENDERER shall make default in any one or more of the following respects,
that is to say: -
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If he without reasonable cause wholly suspends the carrying out of the work

before completion thereof, or

If he abandons the Contract, or

If he fails to proceed regularly and diligently with the work, or If he fails to adhere
to the agreed program of schedule, or

If he fails to adhere to the terms and conditions of the contract documents, or

If he refuses or persistently neglects to comply with a written notice from
TICEL(Owner) or its Representative requiring him to remove and redo / replace
at his cost defective work or substandard work or improper materials or goods
and by such refusal or neglect the work is materially affected, or

If the progress of any particular item or items is slow, or

If he has failed to execute the work in accordance with the terms and conditions
of the Contract, or If he is persistently or flagrantly neglecting to carry out his
obligation under the Contract, or

If he fails to take steps to employ competent or additional staff and labor or to
deploy additional tools and plants and equipment’s as required for scheduled
completion of work.

Then TICEL(Owner) or its Representative / Owner may give him a notice by
registered post or recorded delivery specifying the default, and if the TENDERER
either shall continue such a default for 14 days after receipt of such a notice or
does not commence and diligently to remedy such default with 14 days or shall
at any time thereafter repeat such a default (whether previously repeated or not)
or repudiates the Contract, then the Owner without prejudice to any other rights
or remedies may within 10 days after such continuance or repetition of default by
notice by registered post or recorded delivery forthwith determine the employment
of the TENDERER under this Contract, provided that such notice shall not be
given unreasonably or vexatious.

Bankruptcy of TENDERER: -

In the event of the TENDERER Becoming bankrupt or insolvent, or Making a
composition or arrangement with or assignment in favor of his creditors, or
Agreeing to carry out the Contract under a committee of inspection of his
creditors, or Being a company, having a winding up order made or (except for
purposes or reconstruction), a resolution for voluntary winding up passed, or a
receiver or manager of his business or undertaking duly appointed or possession
taken by or on behalf of the holders of any debentures secured by a floating
charge, of any property comprised in or subject to the floating charge, the
employment of the TENDERER under this Contract shall be forthwith
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automatically determined but the said employment may be reinstated and
continued if the Owner and the TENDERER, his trustee in bankruptcy, liquidator,
receiver or manager as the case may be shall so agree.

Corrupt Practice: -

The Owner shall be entitled to terminate the employment of the TENDERER under this
Contract

If the TENDERER shall have offered or given or agreed to give to any person any
gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any action in relation to the
obtaining or execution of this Contract with the Owner, or

For showing or forbearing to show favor or disfavor to any person in relation to
this Contract, or any other Contract with the Owner. Or if the like acts shall have
been done by any person employed by the TENDERER or acting on his behalf
(whether with or without the knowledge of the TENDERER), or if in relation to this
Contract or any other Contract with the Owner the TENDERER or any person
employed by him or acting on his behalf shall have committed any offence under
the prevention of corruption act, or shall have given any fee or reward the receipt
of which is an offence under the Local Government Act.

Consequences: -

In the event of the employment of the TENDERER being terminated as aforesaid
and so long as it has not been reinstated and continued, the following shall be
the respective rights and duties of the Owner and TENDERER.

The Retention money & Performance money shall stand forfeited in favor of the
Owner.

The TENDERER shall deliver to TICEL(Owner) or it’s Representative all drawings
and

other documents made by or for the TENDERER in connection with the Work.
The Owner may employ and pay other persons to carry out and complete the work
and he or they may enter upon the Work and use all temporary buildings, plant,
machinery, appliances, goods and materials intended for, delivered to and placed
on or adjacent to the work and may purchase all materials and goods necessary
for the carrying out the completion of the Work.

The TENDERER shall if so, required by the Owner or TICEL(Owner) or its
Representative within 14 days of the date of termination assign to the Owner
without payment the benefit of any Agreement for the supply of materials or goods
and/or for the execution of any work for the purposes of this Contract but on the
terms that a supplier or Sub-Contractor shall be entitled to make any reasonable
objection to any further assignment thereof by the Owner. In any case the Owner
may pay any supplier or Sub-Contractor for any materials or goods delivered or
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Work executed for the purpose of the Contract (whether before or after the date
of determination), in so far as the price thereof has not already been paid by the
TENDERER. Payments made under this paragraph may be deducted from any
sum due or to become due to the TENDERER.

The TENDERER shall as and when required in writing by TICEL(Owner) or it’s
Representative so to do (but not before) remove from the work any temporary
buildings, plant, tool, equipment’s, goods and materials belonging to or hired by
him. If within a reasonable time after any such requirements has been made the
TENDERER, has not complied therewith then the Owner may (but without being
responsible for any loss or damage) remove and sell any such property of the
TENDERER, holding the proceeds less all costs incurred to the credit of the
TENDERER.

The TENDERER shall not be released from any of his obligations or liabilities
under the Contract prior to the date of termination.

The TENDERER shall allow or pay to the Owner in the manner hereinafter
appearing the amount of any direct loss and/or damage caused to the Owner by
the termination. Until after completion of the work under this Clause the Owner
shall not be bound by any provisions of this Contract to make any further payment
to the TENDERER, but upon such completion and the verification within a
reasonable time of the accounts thereof TICEL(Owner) or its Representative shall
certify the amount of expense properly incurred by the Owner and the amount of
any direct loss and/or damage caused to the Owner by the determination and if
such amounts when added to the monies paid to the TENDERER before the date
of determination exceed the total amount which would have been payable on due
completion in accordance with this Contract, the difference shall be a debt
payable to the Owner by the TENDERER and if the said amounts, when added to
the said monies be less than the said total amount, the difference shall be a debt
payable by the Owner to the TENDERER.

14.8.8.2. Termination by TENDERER

Without prejudice to any other rights and remedies which the TENDERER may
possess, if the Owner does not pay to the TENDERER the amount due on any
certificate within the period for honoring Certificates mentioned in these
Conditions and continues such default for 15 days after receipt by registered post
or recorded delivery of a notice from the TENDERER stating that notice of
termination under this condition will be served if payment is not made within 15
days from receipt thereof; Or The Owner interferes with or obstructs the issuance
of any certificate due under this Contract; Or The carrying out of the whole or
substantially the whole of the uncompleted work is suspended for a continuous
period of more than 3 (three) months by reason of:
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Force majeure, or Loss or damage occasioned by any one or more of the
contingencies referred of these conditions (if applicable) Or Civil commotion or
by any injunction or other order of any Court of Law, Or TICEL(Owner) or its
Representative ’s instructions issued of these conditions, Or The TENDERER not
having received in due time necessary instructions drawings, details or levels
from TICEL(Owner) or its Representative for which he specifically applied in
writing on a date which having regard to the date of completion stated in the
appendix to these Conditions Or Delay on the part of Artists, Tradesmen or others
engaged by the Owner in executing work not forming part of this Contract, or The
opening up for inspection of any work covered up or of the testing of any of the
work materials or goods (including making good in consequence of such opening
up or testing) unless the inspection or test showed that the work materials or
goods were not in accordance with this Contract.

Then TENDERER may thereupon by notice by registered post or recorded delivery
to the Owner and TICEL(Owner) or its Representative forthwith determine the
employment of the TENDERER under this Contract; provided to such notice shall
not be given unreasonably or vexatious.

Upon such determination, then without prejudice to the accrued rights or
remedies of either party or to any liability of the classes mentioned in these
conditions which may accrue either before the TENDERER or any Sub-
Contractor shall have removed his or their temporary buildings, plant, machinery,
appliances, goods or materials or by reason of his or their so removing the same,
the respective rights and liabilities of the TENDERER and the Owner shall be as
follows that is to say:

The TENDERER shall with all reasonable diligence dispatch in such manner and
with such precautions as will prevent injury, death or damage of the classes in
respect for which before the date of determination he was liable to indemnify the
Owner under these conditions remove from site all his temporary buildings, plant,
machinery, appliances, goods and materials and shall give facilities for his Sub-
Contractors to do the same but subject always to the provisions of this clause.

The TENDERER shall deliver to TICEL(Owner) or it’s Representative all drawings
and

other documents made by or for the TENDERER in connection with the Work.

After taking into account amounts previously paid under this Contract the
TENDERER shall be paid by the Owner.
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14.8.8.3. The total value of the work completed at the date of termination

The total value of work begun and executed but not completed at the date of
termination the value being ascertained mutatis mutandis in accordance with
these Conditions.

The cost of materials or goods properly ordered for the work for which the
TENDERER shall have paid or of which the TENDERER is legally bound to pay,
and on such payment by the Owner materials or goods so paid for shall become
the property of the Owner.

The reasonable cost of the removal under this clause.

In addition to all other remedies the TENDERER upon such determination may
take possession of and shall have a lien upon all unfixed materials which may have
become the property of the Owner until payment of all monies due to the
TENDERER from the Owner.

The TENDERER shall not be released from any of his obligations or liabilities
under the Contract prior to the date of termination.

14.8.9. Co-ordination of work

At the commencement of work, and from time to time, the Contractor shall confer
with Sub-Contractors, persons, engaged on separate contracts in connection with
the work, and with the Owner for the purpose of Co-ordination and execution of
the various phase of the work.

The Contract shall ascertain the Sub-Contractors, persons engaged on separate
contracts in connection with the Works, the extent of all chasings, cuttings and
forming of all openings, holes, grooves, etc. as may be required to accommodate
the various services, the Contractor Nominated Sub-Contractor shall ascertain
the routes of all services and the positions of all floor outlets, traps, etc. in
connection with the installation of plant and services and arrange for the
Construction of work accordingly.

The breaking and cutting of completed work must be avoided.

14.8.10. Instructions

The TENDERER shall forthwith comply with and duly execute any work comprised
in such instructions issued to them by the Owner/TICEL(Owner) or its
Representative in regard to any matter in respect of which the TICEL(Owner) or
its Representative is empowered by these conditions to issue instructions
provided always that verbal instructions, directions and explanations given to the
TENDERER or his work representative by the TICEL(Owner) or its Representative
shall if involving a variation be confirmed in writing.

If within seven days after receipt of a written notice from TICEL(Owner) or its
Representative, requiring compliance with an instruction the TENDERER does
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not comply therewith, the Owner may employ and pay other persons to execute

any work

whatsoever which may be necessary to give effect to such instructions and all
cost incurred with such employment shall be recoverable from the TENDERER
by the Owner as a debt or may be deducted by him from any monies due or to
become due to the TENDERER under this Contract.

All instructions issued by TICEL (Owner) or its Representative shall be in writing.
Any instruction issued orally shall be of immediate effect, but shall be confirmed
in writing by the TICEL (Owner) or its Representative /Owners Engineer within
seven days, and if not dissented from in writing by TICEL (Owner) or its
Representative to the TENDERER within seven days from receipt of the
TENDERER’s confirmation shall take effect as from the expiration of the latter
said seven days.

Provided always, that if TICEL (Owner) or its Representative within seven days of giving
such an oral instruction shall himself confirm the same in writing, then the
TENDERER shall not be obliged to confirm as aforesaid, and the said instruction
shall take effect as from the date of the TICEL (Owner) or its Representative s /
Owners Engineer’s confirmation and provided always that if neither the
TENDERER nor TICEL (Owner) or its Representative shall confirm such an oral
instruction in the manner and at the time aforesaid but the TENDERER shall
nevertheless comply with the same, then the TICEL (Owner) or its Representative
/ Owners Engineer may confirm the same in writing at any time prior to the issue
of the Final Certificate, and the said instruction shall thereupon be deemed to
have taken effect on the date on which it was issued.

14.8.11. Labour

The TENDERER shall employ no child labor under 18 years of age on the work.
If female labor is engaged the TENDERER shall make necessary provision for
safeguarding small children and keeping them clear of the site of operations. No
laborer shall reside within the compound except authorized guards. Labor act
issued by the state/central government from time to time has to be followed
scrupulously.

14.8.12. Procedure for Disputes and Arbitration Dispute Resolution:

All disputes, differences or claims of any kind whatsoever arising out of or relating
to, this Agreement, or its validity, construction, breach or performance between
the parties to this Agreement shall be finally settled through Arbitration. However,
the parties shall first endeavor to settle the same amicably in a spirit of co-
operation.

a) The arbitration shall be governed by the Arbitration & Conciliation Act, 1996
of India as amended up to date.

b) The Sole arbitrator, as decided mutually, shall be appointed by the parties.
The Parties shall ensure that Arbitrator shall satisfy the norms of independence
as provided in Arbitration & Conciliation Act, 1996 and any amendment thereon.
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¢) The arbitration hearing and all proceedings in connection therewith shall
take place in Chennai and the language of the arbitration shall be English. The
arbitration proceeding shall be conducted under the aegis of the Madras High
Court Arbitration Centre and the parties shall be governed by the Rules of the
Centre.

d) The arbitration award shall be final and binding on the parties and shall be
enforceable in any competent court of law, and the parties agree to be bound
thereby and to act accordingly. The rights of the Parties shall remain suspended
in relation to matters which are being arbitrated. Each party shall bear its own
costs for the arbitration and any attorney’s fees, unless declared otherwise by the
arbitral award.

The Courts in Chennai shall have exclusive jurisdiction to try any and all disputes
arising out of this agreement, including the Arbitration Agreement.

Protection and cleaning

The TENDERER shall protect and preserve the work from all damage or accident
by providing any temporary coverings, boxing or other construction as required
by the Owner. This protection shall be provided for all property adjacent to the
site as well as on the site.

14.8.13. Tolerance

The TENDERER shall exercise every care to ensure that all structural members
are sufficiently plumb and true to dimensions called for on the drawings to allow
superstructure construction. The TENDERER, in this regard shall make post
construction survey and report as soon as the structural work for each floor are
completed duly checking all the dimensions as cast, vertically of the columns /
walls, levels of slabs / beam soffits / stairs etc. Defects noticed beyond permissible
tolerance shall be made good as per the instructions of TICEL(Owner) or its
Representative. Rectification in the structural members or remaking or replacing
shall be one at the risk and cost of the TENDERER.

14.8.14. Severability:

The invalidity of any portion of these Conditions shall not affect the remaining
portions of these Conditions or any part thereof and these Conditions shall be
construed as if such invalid portion or portions had not been inserted therein.
The parties will replace an invalid provision or fill a gap with valid provisions,
which most closely approximate the intent and economic effect of the invalid
provision or, in case of a gap, the parties’ presumable intentions.

14.8.15. No Waiver:
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None of the terms or conditions of these Conditions shall be deemed or construed

to have been waived by either of the parties unless such waiver is set forth in a
written instrument signed by a duly authorized executive of such Party.

14.8.16. Discrepancies on Contract Documents:

Should there be any discrepancies, inconsistency, contradictions, errors or
omission in the contract documents or all of them, the matter shall be referred to
the Owner for their decision, which shall be final and conclusive and the
TENDERER shall carry out the work in accordance with such decisions.

14.8.17. Entire Agreement:

The Contract Documents constitute the entire agreement between the parties as
to the subject matter hereof and supersede any and all prior understandings
between the parties on the subject matter hereof. The headings of these
Conditions are for reference only and shall not be deemed to form part of these
Conditions.

14.8.18. Headings:

All headings and marginal notes in any part of Tender document are solely for
the purpose of facilitating reference and giving concise indication and not a
summary of the contents thereof, and they shall never be deemed to be part
thereof or be used in the interpretation or construction thereof or of the contract.

14.8.19. Singular / Plural:
In this contract document unless otherwise stated specifically, the singular shall
include the plural and vice versa wherever the context so required.

14.8.20. Co-operation with other TENDERERS:

The successful tenderer must co-operate with the other TENDERERs appointed by the
Owner so that the work shall proceed smoothly with least possible delay and to
the satisfaction of the TICEL (Owner) or its Representative.

14.8.21. Delegation

The TICEL(Owner) or its Representative may delegate any of his duties and
responsibilities to other people except to the Adjudicator after notifying the
TENDERER and may cancel any delegation after notifying the TENDERER.

14.8.22. Communications
Communications between parties which are referred to in the conditions are

effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act).

14.8.23. Owner’s and TENDERER's Risks
The Owner carries the risks which this Contract states are Owner’s risks, and the
TENDERER carries the risks which this Contract states are TENDERER’s risks.
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14.8.23.1. Owner’s Risks

The TICEL(Owner) or its Representative may withhold or on account of
subsequently discovered evidence nullify the whole or a part of any certificate to
such extent as may be necessary in his reasonable opinion to protect the Owner
from loss on account of:

A) Defective work not remedied.

B) Failure of the TENDERER to make payments properly to or Direct sub-
TENDERER or for materials or labor.

Q) A reasonable doubt that the Contract can be completed for the balance
then unpaid

D) Damage to another TENDERER or Other Specialist TENDERERs Claims
filed on reasonable evidence indicating probable filing of claims.

E) When the above grounds are removed, payment shall be made for
amounts Withheld because of them.

14.8.24. Discrepancies on Contract Document:

Should there be any discrepancies, inconsistency, contradictions, errors or
omission in the contract documents or all of them, the matter shall be referred to
the TICEL (Owner) or its Representative s for their decision, not later than 30
days from the date of work order which shall be final and conclusive and the
TENDERER shall carry out the work in accordance with such decisions.

14.8.25. Management Meeting:

Either TICEL (Owner) or it’s Representative or the TENDERER may require the
other to attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

TICEL(Owner) or its Representative shall record the business of management
meetings and is to provide copies of his record to those attending the meeting and
to the Owner. The responsibility of the parties for actions to be taken is to be
decided by TICEL(Owner) or it’s Representative either at the management meeting
or after the management meeting and stated in writing to all who attended the
meeting.

TICEL(Owner) or its Representative will convene site meetings weekly at a pre-
arranged time to discuss or problems which may have arisen or seem likely to
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arise during the course of the work.

TICEL(Owner) or its Representative shall chair the meetings at which the
TENDERER’s Foreman and any other person whom the TICEL(Owner) or its
Representative consider desirable, including the TENDERER’s Sub Contractors
shall be present, and the TENDERER shall make all arrangements to ensure their
presence.

TICEL(Owner) or its Representative shall record the business of the meeting and
shall arrange for copies to be distributed to all present prior to the next meeting.
Quality assurance records shall be produced during site meetings. Site meeting
will be called at regular intervals and the TENDERERS or his senior representative
will be required to be present at such meetings to discuss progress of the work
and other matters including any deviation from the drawings or specifications.

14.8.26. Early Warning

The TENDERER is to inform TICEL(Owner) or it’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price or delay the execution
of work. TICEL(Owner) or its Representative may require the TENDERER to
provide an estimate of the expected effect of the future event or circumstance on
the Contract Price and Completion Date. The estimate is to be provided by the
TENDERER as soon as reasonably possible.

The TENDERER shall cooperate with TICEL(Owner) or it’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of TICEL(Owner) or its Representative.

The TENDERER shall comply with and give all notices required by any
Government authority, and instrument, rule or order made under any Act of
Parliament or State Legislature or any regulation or Bye-law of any local authority
relating to the work or with whose system the same is or will be connected. The
TENDERER before making any variation from the Contract Drawings or Contract
Bills necessitated by such compliance shall give to TICEL(Owner) or it’s
Representative a written notice specifying and giving reasons for such variations
and TICEL(Owner) or its Representative may issue instructions in regard thereto.
If within 10 days of having given the said written notice the TENDERER does not
receive any instructions in regard to the matters therein specified, he shall
proceed with the work confirming to the Act of Parliament, or State Legislature
instrument, rule, order, regulations or Bye- law in question and any variation
thereby necessitated shall be deemed to be a variation required by TICEL(Owner)
or its Representative.

The TENDERER shall pay and indemnify the Owner against liability in respect of
any fees or charges (including any rates and taxes) as existing or future legally
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demandable under any Act of Parliament, or State Legislature instrument, rule

or order or any regulation or Bye-law or any local authority in respect of the Work.

14.8.27. Joint Inspection:

TICEL(Owner) or its Representative’s representatives shall conduct joint
inspection with the TENDERER’s authorized representative at every stage of the
work, immediately upon completion of such stage of work. The purpose of the
joint inspection is to observe and record any deviations from the specified
tolerances / levels, plumb or any quality defects or any such issues which require
immediate attention / action from the TENDERER to make good or rectify such
defects or observations jointly recorded. Such joint inspections can be held at any
time as deemed fit and shall be binding on the TENDERER to act upon and implement
without any extra cost the directions arising out of such joint inspections. Failure
/ delay in holding such joint inspections shall not absolve the TENDERER from
his responsibilities to rectify any defects which may be subsequently noticed at
any time after the respective stages of work.

Delay by Inclement Weather:

The TENDERER shall allow for inclement weather to occur throughout the
contract period, and the preparation of the programmed shall include a sufficient
period to accommodate any delays to the work which may be experienced as a
result of weather conditions.

14.8.28. Working hours, working on holidays and night work:

All work shall be carried out between the normal working hour of each working
day as adopted locally for similar work and also as per local labor regulations.

Permission of TICEL(Owner) or its Representative, will be required should the
TENDERER wish to work outside normal working hours and on holidays. No
extension of time may be granted should such permission be withheld for any
cause.

Time is the essence of contract. To achieve the milestone completion dates, shift
working and night working may become necessary.

In case night work is to be done due to the exigencies of the work, it is
the
TENDERER’s responsibility.

To obtain advance permission from TICEL(Owner) or it’s Representative and also
the security staff specifying the number of persons who will be employed and
duration. To provide adequate area lighting for efficient execution of the work
without accident risks and quality deterioration. The arrangements are to be the
full satisfaction of TICEL(Owner) or it’s Representative. The TENDERER is wholly
responsible for any accidents or bad quality of work due to inadequate
arrangements made by him and he will fully indemnify TICEL(Owner) or it’s
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Representative for any lapse. The TENDERER to avoid disturbance to

neighbors.
No extra claim will be entertained for the overtime and night work and
any expenditure incurred by him on this account.

14.8.29. Bill of Quantities

The Bill of Quantities given in Contract Bill is provisional and is meant to indicate
the intent of the work and to provide a uniform basis for tendering. The owner
reserves the right to increase or decrease any of the quantities or to totally omit
any item of work and the TENDERER shall not claim any extras or damages on
these grounds. Any error in description or in quantity or omission of items from
the Contract Bill shall not vitiate this contract but shall be treated as a variation.

The Bill of Quantities shall contain items for the construction, installation,
testing, and commissioning work to be done by the TENDERER.

The Bill of Quantities is used to calculate the Contract Price. The TENDERER is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

14.8.30. Warranty:

Wherever in this specification warranties are called for the TENDERER shall
obtain a written warranty addressed to the Owner from the firm supplying the
materials or doing the work or both, and shall deliver this to TICEL(Owner) or its
Representative.

The warranty shall be valid for at least for the period of two years from the date of
actual Completion of the work and any defect which shall arise during this period
shall be made good and any expense or other work entailed by either defects or
the making good old defects shall be borne by the warrantor.

All required warranty shall be submitted to TICEL(Owner) or its Representative
by the TENDERER when requesting certification of accounts for payment by the
Owner.

14.8.31. Cost of Repairs

Loss or damage to the Work or Materials to be incorporated in the Work between
the Start Date and the end of the Defects Correction periods shall be remedied by
the TENDERER at the TENDERER's cost if the loss or damage arises from the
TENDERER's acts or omissions.

14.8.32. Taking Over

The Owner shall take over the Site after TICEL(Owner) or its Representative
issuing a certificate of Completion of entire work as per scope of contract work.
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14.8.33. Final Account

The TENDERER shall supply to TICEL(Owner) or it’s Representative a detailed
account of the total amount that the TENDRER considers payable under the
Contract before the end of the Warranty Period. TICEL(Owner) or its Representative
shall issue a Free from Defects Certificate and certify any Final Payment that is
due to the TENDERER within 45 days of receiving the TENDERER's account if it
is correct and complete. If it is not, TICEL(Owner) or its Representative shall issue
within 45 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, TICEL(Owner) or its Representative shall decide on the amount
payable to the TENDERER and issue a payment certificate within 45 days of
receiving the TENDERER’s revised account.

14.8.34. As built drawings & Maintenance Manuals

Three sets of as built drawings in hard copy & further one PDF, Auto CAD format
copied in Soft Copy drive shall be submitted by TENDERER to TICEL upon
completion of the installation of equipment

If the TENDERER does not supply the Drawings and/or manuals by the dates
stated in the Contract documents, or they do not receive TICEL(Owner) or its
representative’s approval, TICEL(Owner) or its Representative shall withhold the
amount stated in the Contract documents from payments due to the TENDERER.

14.8.35. Force Majeure:

If at any time during the continuance of this Contract the performance by either
party under this Contract of any of its obligations is rendered impossible by
reasons of Force Majeure such as acts of God, flood, fire, earthquake, explosion,
war, riots, civil commotion etc. (here-in-after referred to as Force Majeure) then,
provided written notice of the happening of the event of Force Majeure is given by
the affected party to the other within 15 days, of the occurrence thereof and
provided that such event of Force Majeure has not resulted from the negligence or
failure of the affected party to perform its obligations, the affected party shall not
be liable for fulfillment of any of its obligations pursuant to this Contract during
the continuance of the event of Force Majeure. So soon as practicable, upon the
cessation of the Force Majeure conditions, the affected party shall continue
performance of its obligations under the Contract.

The affected party shall take steps to remedy and mitigate the effects of the Force
Majeure event on its ability to perform its obligations under the Contract.

Time for performance of the relative obligation suspended by the Force Majeure
shall then stand extended by the period for which such cause lasts.

If the Contract shall be terminated under the provision of the above clause, the
TENDERER shall with all reasonable diligence remove from the Site all the
TENDERER’s equipment and shall give similar facilities to his Sub Contractors to
do so.

Page 56 of 127



TICEL Bio Park Ltd. e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.

Any extension of time granted by the Owner in terms of above clause, shall neither
entitle the TENDERER to any claim for increase in prices nor shall it release him
from any of the obligations under the Contract. If the performance of the Contract
as a whole is delayed by reason of the Force Majeure conditions continuing to
persist for a continuous period exceeding 30 Working days, the Owner and the
TENDERER shall discuss the matter and decide to discontinue or to continue its
execution on such terms as may be agreed upon.

The Owner shall not be held responsible or be called upon to make good any losses
/ costs incurred by the TENDERER consequent to the happening of any of the
event under clause above.

14.8.36. Suspension of Work Partly or Wholly

The TENDERER shall if ordered in writing by the TICEL(Owner) or its
Representative, temporarily suspend the work or any part thereof for such period
and such time as so ordered and shall not after receiving such written order
proceed with work therein ordered to be suspended until he shall have received a
written order to proceed therewith. The TENDERER shall during such suspension,
properly protect and secure the work, so far as is necessary in the opinion of
TICEL(Owner) or its Representative.

If such suspension delays the progress of the work to such an extent as to cause
additional expense or loss to the TENDERER, the matter shall be mutually
discussed and agreed to. As soon as the TENDERER finds that such extra cost is
likely to be involved on account of suspension of such work or part thereof, he
shall promptly notify the Owner accordingly, giving his estimates of such cost
likely to be involved. Unless the Owner is so notified, he shall not be bound to
entertain any subsequent or delayed claims on this account. However, no
compensation for the first cumulative period of 30 days of suspension of work shall
be payable by the Owner to the TENDERER. If the cumulative period of suspension
of work exceeds 30 days, TICEL(Owner) or it’s Representative shall settle mutually
and arrive and determine on mutual agreement the amount of compensation
payable to the TENDERER for the period beyond the initial cumulative suspension
period of 30 days in fair and reasonable manner.

An extension of time for completion corresponding with the delay caused by any
such suspension of work as aforesaid will be granted to the TENDERER should
he apply for the same provided that the suspension was not consequent to any
default tor failure on the part of the TENDERER.

In case of suspension of work ordered in writing by the TICEL(Owner) or its

Representative for a cumulative period of more than three (3) months, the

TENDERER shall have the option to terminate the Contract, provided that the
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suspension was not consequent to any default or failure on the part of the

TENDERER and that the TENDERER shall exercise such option forthwith.

14.8.37. Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
TENDERER, the TICEL(Owner) or its Representative shall issue a certificate for
the value of the work done less advance payments received by the tenderer up to
the date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed as indicated in the Contract
documents. Additional Liquidated Damages shall not apply. If the total amount
due to the Owner exceeds any payment due to the TENDERER, the difference shall
be a debt payable to the Owner. Further, in such an event, the performance
bond/bank guarantee given by the Tenderer shall stand forfeited

If the Contract is terminated at the Owner's convenience or because of a
fundamental breach of Contract by the Owner, TICEL(Owner) or its Representative
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the TENDERER's personnel employed solely
on the Work, and the TENDERER's costs of protecting and securing the Work and
less advance payments received by the tenderer up to the date of the certificate, less
other recoveries due in terms of the contract, and less taxes due to be deducted at
source as per applicable law. In such an event the performance money held by
the owner shall be returned to the TENDERER, along with other settlement dues.
14.8.38. Property

All materials on the Site, Plant, Equipment, Temporary Work and Work are
deemed to be the property of the Owner, if the Contract is terminated because of
a TENDERER’s default.

14.8.39. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Owner or the TENDERER, the TICEL(Owner) or
its Representative shall certify that the Contract has been frustrated. The
TENDERER shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving
it and for any work carried out afterwards to which commitment was made. The
performance money in such an event is returned by the owner in the form as it
was submitted.
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14.8.40. Fraud and Corruption

The Owner requires the TENDERER to observe the highest standard of ethics
during the procurement and execution of contracts. In pursuit of this policy, the
Owner:

a) Defines, for the purposes of this provision, the terms set forth below as
follows:

i) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of a public official in the
procurement process or in contract execution;

i) “Fraudulent practice” means a misrepresentation or omission of facts in order
to influence a procurement process or the execution of a contract;

iii) “Collusive practice” means a scheme or arrangement between two or more
Tenderers, with or without the knowledge of the borrower, designed to establish
Tender prices at artificial, non-competitive levels;

iv) “Coercive practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
procurement process or affect the execution of a contract;

v)Will cancel the portion of the loan/benefit allocated to the tenderer if it
determines at any time that representatives of the tenderer or of a beneficiary of
the loan/benefit engaged in corrupt, fraudulent, collusive or coercive practices
during the procurement or the execution of that contract,

14.8.41. Contract Documents

The contract documents are defined in the definition part above. The TENDERER
shall keep at site one copy of the Specification, Descriptive schedule or other like
document referred to in the clause and one copy of the Contract Document and
connected As- Build Drawings, Manuals and such other details supplied to him
from time to time and referred to in this clause.

14.8.42. Time Schedule for Commencement of Work:

Time allowed for carrying out the work as mentioned in the Memorandum shall
be strictly observed by the TENDERER and it shall be reckoned from 15th day
from the date of issue of LOA or handing over of possession of the site to the
TENDERER whichever is earlier. The successful tenderer shall before commence
work prepare a detailed work program.

14.8.43. Tender Validity:
The tender shall remain open for a period of 120 days from Date of Opening
Technical Bid.
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14.8.44. Work Programme:

Time is deemed to be the essence of this contract. The period of completion of
whole Work shall be as stated in the Milestone activities. Summary of Notice
Inviting Tender and Conditions. The tenderer shall furnish full details about
his/their supply, installation, commissioning etc. management program, co-
ordination with different specialized agencies, program schedule of various stages
as per work execution schedule.

The TENDERER must follow his planning schedule and must adhere to the
targets/ programs by deploying adequate resources.

The TENDERER shall mobilize all plant, machineries, equipment’s etc. required
to adhere to the time schedule of various activities.

The TENDERER shall submit progress report every week which shall indicate but
not be limited to the following:

a) Milestone of project accomplishment during the period under consideration
b) Bottleneck if any and action proposed

c) Actual v/s planned progress in percent

d) Activities completed in the reporting period

e) On-going current activities

f) Critical activities to be undertaken and completed in current month

g) 2 weeks & 4 weeks look ahead

h) Slippages and action proposed

In the event of overall slippage exceeding permissible limit as decided by the
TICEL(Owner) or its Representative the TENDERER shall submit a report for the
slippages and shall revise their planning schedule. The TENDERER shall submit
a report explaining course of action to be taken to overcome such slippages in
future and steps taken to meet revised target dates.

14.8.45. All terms & conditions stipulated in the Tender documents are
strictly applicable and in addition, the following conditions are

applicable:

<+  As the site work is in a potentially critical area, it is of paramount importance
to ensure all work are done in a professional manner giving top priority to Safety.
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+  Any safety violation shall lead to immediate stoppage of work and cancellation
of contract.

& All extra items not contemplated in the original tenders should be claimed with
rate analysis data and certified by the Engineer-in-charge

< ESI, PF shall be paid by the TENDERER under the TENDERER’S company
code, and documents shall be made available for the inspection of TICEL(OWNER)
OR ITS REPRESENTATIVE as per guidelines of Owner in this regard.

+ All in-coming and consumable materials are to be tested for Quality
Assurance and the Certificates are to be produced to TICEL(OWNER) OR ITS
REPRESENTATIVE.

+ All TENDERER’S Employees like Site Engineer, Supervisor, Store-keeper and
Construction Workmen should be aware of the OWNER’S Safety Policy, EHS and
Project Management Guidelines as relevant to the work site like Work permits,
usage and maintenance of Personal Protective Equipment’s, Ladder and Platforms
etc.

+ Before commencing the job, the TENDERER should submit the method
statement for each construction activity detailing the safety measures taken.

& All workers should not work for more than 8 hrs. in a day. However, work can
continue in multiple shifts with different sets of Employees

<+  On any given day and time, the number of workmen at site should not exceed
the number for which RC has been obtained from the Inspector of Factories.

& The TENDERER shall maintain separate attendance register (Form-F) and
Wage Register (Form-XVII) as per Statutory Format and minimum wages as per
the labor regulations have to be paid

& None of the Employees should work for more than 6 days a week and the
7thday, he or she has to be given weekly “off”.

& Child labor is not permitted.

& Labor should not be construed as OWNER’S labor or employee.

+  The under mentioned Records to be maintained for Inspection by the E.C.
and to be handed over at various stages of construction/as and when demanded
Manufacturer’s test certificates and other test certificates for all applicable items
as per Project Management guidelines of OWNER, and all tests to be performed as
detailed in tender documents.
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I hereby agree to adhere to above terms and conditions.

14.8.46. Watchmen:

The Tenderer shall make his own security arrangements to guard the Site and
premises at all times, at his own expense. The security arrangements shall be
adequate to maintain strict control on the movement of material and labor. The
Tenderer shall extend the security arrangements to guard the material stored /
fixed in position and completion till handing over finished work to TICEL.

14.8.47. Storage of Materials:
TICEL shall provide sufficient storage space.

14.8.48. Permission from Statutory Body:

Permission required to be obtained from local Government and connected bodies
for establishing the site office and executing the work shall be Tenderer’s
responsibility.

14.8.49. Labour Regulations:

All rules and regulations of labor department, contract labor laws, Provident Fund
& ESI and connected laws, Comprehensive All Risk Insurance requirements and
all other laws of the land are to be complied with by the Tenderer.

14.8.50. Important Provisions:

The following important provisions in the Tender shall be noted before quoting
for the work:

a. Performance Bond in the form of Bank Guarantee from a Nationalized /
Scheduled Bank Furnishing Bank Guarantee as Performance Bond in format
appended, as envisaged in Conditions of Contract within 15 days from the date of
issue of LOA from Owner

b. Liquidated Damages (not as penalty) for delayed completion, mentioned
elsewhere in Tender Document and as specified under summary of Notice Inviting
Tender and Condition of Contract.

c. Retention money from payment of running account bills at 10% of the bill
value until it amounts to 5% of contract value as envisaged in Conditions of
Contract.

d. List of approved make(s) / manufacturer as mentioned in Technical
Specifications. The approved makes wherever listed in the Tender documents are
the preferred makes, based on their performance, reputation etc. The final choice
of approving the make of any product will however rest with the TICEL(OWNER)
OR ITS REPRESENTATIVE and his decision shall be final and binding on the
successful Tenderer. The Tenderers are required to indicate on a separate
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annexure a list of items furnishing details of the manufacturer’s name, conformity

to IS / International Standards etc. for each product. Even where the Tenderers

intend to use the same make as per approved list, the name(s) shall be repeated

in the annexure. The Tenderers are allowed to furnish names of two manufacturers

for each product in the order of preference. The Owner shall review the list

furnished by the Tenderers and if the Owner is not satisfied with the make of the

any particular item, the Owner shall reserve the right to insist on the desired make

/ manufacturer.

e. The Tender shall have no choice to change the make / manufacturer of any
product mutually agreed upon prior to opening of Tender, thereafter. Evaluation
of Tender shall be on the basis, which is in more conformity to the approved
make(s) / manufacturer listed.

f. All major components / sub-systems / materials forming part of the work
shall be duly tested at the place of manufacture / assembly before dispatch. The
manufacturer shall have stringent quality control for the pre-delivery installation
schedules and the product, when it leaves the manufacturing / assembly plant,
be proved to be capable of performing to the specified criteria. The Owner/
TICEL(Owner) or its Representative reserve the right to be present at the time
of testing of such major components / sub-systems / materials at the
manufacturer’s factory / assembly shops. For this purpose, the successful
Tenderer shall submit a detailed schedule of manufacturing and testing of
components / sub- systems / materials giving details of the expected dates of
testing, location, duration of testing as well as nature of testing for the
concurrence of the Owner/ Owner’s Engineer/ TICEL(Owner) or its
Representative.

14.8.51. Articles of value found:

Any treasures, antiques, valuable etc. found during excavation belong to the
Owner and the same shall be handed over without causing any damage to them.

14.8.52. Scope:

A separate scope of services, describing the scope, intent and extent of the work
put to tender as given in section - 7.

Post Installation/Commissioning Survey:

The successful TENDERER shall make post installation/ commissioning survey
and report as soon as “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A
FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR in
TICEL Phase-II, Taramani, Chennai, Tamil Nadu, India” for a period of 6 months.
Any defects noticed beyond permissible tolerances shall be made good by the
TENDERER as per instructions of the TICEL(Owner) or its Representative without
any extra cost and time.
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14.8.53. Submittal Formats:

Site Organization Chart, Program, proposed to be adopted during execution of
work and Quality Assurance Programme shall be submitted along with the given
in Submittal Formats.

14.8.54. Photographs and Video Cassettes:

The TENDERER shall take photos and video from the locations approved by the
TICEL(Owner) or it’s Representative to show the progress of work at monthly
intervals throughout the construction period and furnish photographs and video
cassettes of required duration duly indicating there in the specified number of
negative / prints affixed in albums. Each photograph shall be marked with the
description of the photograph and location from which it was taken.

The ownership and copy right of all photographs and negatives shall be vested in
the Owner and are not to be used without his permission under any
circumstances. Negatives and prints shall be handed over to the TICEL(Owner) or
its Representative monthly.

14.8.55. Pollution and Site Hygiene:

Mechanical plant, equipment, etc. which emits smoke, fumes or other obnoxious
gases will not be allowed on the site.

Provide and maintain temporary channels, drains and the like for keeping the Site
clear of water.

Take all reasonable precautions to ensure the efficient protection of all streams
and waterways against pollution arising out of or by reason of the execution of the
Work.

The TENDERER shall not dump unwanted building debris, chemicals, any
noxious or polluting matter on any vacant plot of land, roadside or drains thereby
causing choke leading to mosquito breeding or causing contamination of the Site
or the drainage system.

Comply with and pay all charges levied by any Government or Public Authority
with jurisdiction on matters of pollution or site hygiene.

14.8.56. Fire Protection during Construction:

Provide and keep in working order adequate FIRE PROTECTION equipment
for emergency use.

14.8.57. Schedule of Quantities and Technical Specifications:

In case of conflict between item description in “Bill of Quantities” and
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“Technical specifications” the following priority shall govern:

Bill of Quantities & Preamble Technical Specifications IS Code /Equivalent BS
Codes/ Other codes

All-important drawings are to be mounted on boards and placed in racks and
indexed.

14.8.58. Place of work:

Visit: Before tendering, the TENDERER shall have visited and examined the place
of work and satisfied and understood himself as to the correct requirement of the
work

/job and the facilities for obtaining any special articles called for in the tender /
Contract Document and shall have obtained generally his own information on all
matters affecting performance of the job.

No extra charge / claims made in consequence of any misunderstanding or
incorrect information on any of these points, will be allowed nor entertained.
Should the TENDERER after visiting the place of work, find any discrepancies,
omissions, ambiguities or conflicts in or among the tender /Contract Document,
or be in doubt as to their meaning, he shall bring the questions to the Owner’s
attention, not later than 5 (five) working days before the date of the Pre-Bid
Meeting.

14.8.59. Possession:

The successful bidder shall be allowed admittance to the work place on the ‘Date
of Commencement’ stated in the appendix and he shall thereupon and forthwith
begin the work and shall regularly proceed with the performance of the job till the
end of the contract period stated in the appendix subject nevertheless to the
provision for renewal of time hereinafter contained.

14.8.60. Defect/Complaint cum Rectification Programme Chart:

The successful bidder shall follow the existing formats approved by the Owner on
day- to-day basis. The charts indicate the method of Operation and Maintenance
to be executed, the date of commencement and completion of each of the
defect/complaint. If the TENDERER feels any improvement required in the
existing formats, the same should be brought to the notice of the TICEL
management and get approval before execution.

14.8.61. Acceptance, Deficient Service and Rejection:

a) Acceptance
One month before the expiry of this contract, the TENDERER shall submit the
following documentations:

Complete set of altered drawings if any including reproducible copies / soft copies

in
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Pen drives of TENDERER’s drawings applicable.

Complete set of as-built drawings & manuals (issued to TENDERER at the
beginning of contract) incorporating new additions / changes if any

Then TENDERER shall be entitled to request the Owner to carry out an
examination of the services and the operating conditions of the facilities. The
Completion Certificate shall then be issued by Owner, provided such examination
was satisfactory to Owner/TICEL(OWNER) OR ITS REPRESENTATIVES subject to
the signing of the Release Letter by TENDERER as per the format approved by the
Owner.

14.8.62. Deficient Services and Rejection:

If at any time before issue of the completion certificate there becomes apparent
any failure of the services or part thereof to conform to the warranties or any other
defect or deficiency in the services for which TENDERER shall be responsible,
TENDERER shall upon receipt of written notice from Owner and at his own
expense promptly remedy the same at Owner’s option, repair or replacement.
Deficient services shall also include TENDERER’s failure to respond with diligence
and dispatch.

Even if TENDERERSs shall fail to promptly effect the required remedy, then Owner
shall be entitled to reject the part of the services affected and to replace the same
at TENDERER’s expense.

If Owner does not exercise its right under the immediately preceding paragraph
within a reasonable time, TENDERER shall not be relieved from liability in respect
of the relevant non-conformity or other defect or deficiency but his full and
complete responsibility shall be limited to the repayment of all monies paid by
Owner to him in respect of the part of the services affected thereby.

TENDERER shall, if required by Owner, search for the cause of any malfunction,
defect or deficiency in the services and, if the same shall be found to be within the
scope of TENDERER’s remedial responsibility as aforesaid, the cost of the services
carried out by TENDERER in searching shall be borne by TENDERER.

TENDERER’s failure to perform any of his obligations under this Sub-article shall
(without prejudice to any other rights which Owner shall have in the matter) result
in Owner making demand under the performance Bank Guarantee and / or any
monies in its possession.

14.8.63. Financial Entitlements and Payments Contract Price

In consideration of performing the SERVICES in full conformity with the Contract,
OWNER shall pay to TENDERER the CONTRACT PRICE as specified in Schedule
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of Quantities in the manner set forth in sub-articles below as full and final

remuneration.

14.8.64. Repetition of clauses:

In this document certain clauses may be repeated in several sections. In case of
any discrepancy or contradictions, the same may be brought to the notice of the
TICEL(Owner) or it’s Representative whose decision regarding interpretation shall
be final and binding on the TENDERER.

Place:

Date: Signature of the Tenderer with Seal
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PART-B
Project Description

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR MODEL HIGH
- SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR AT BIOFOUNDRY -
BIOPROCESS SCALEUP FACILITY AT TICEL PHASE-II CHENNAI, TAMIL NADU, INDIA

Location Details:

A. Project Site details (Location) — Third floor

B. Total Area — 2700 Sq feet (Carpet area)

C. Lab modules to be created — Raw material storage (Approx.100 Sq feet),
Media and Reagent preparation (Approx. 250 Sq Feet)
Incubation (Approx. 200 Sq feet)
Upstream Bioprocess (Approx. 700 Sq feet)
Downstream Bio Process (Approx. 500 Sq Feet)

D. Centrifuge to be installed at Upstream Bioprocess Lab (700 Sq feet).

E. Dimension of the proposed Area — Width: 34 feet / Length : 65 Feet / Height : 4.0

Meter (Floor to floor)

F. Current Status of the Area: Wharmshell.

G. Interior — To be created as per clean room Requirements.

H. RO water line, air compressors, and gas line provisions are available at the site for
centrifuge installation. Proper connections must be made to the centrifuge as per
equipment specifications.

APPENDIX

1 Date of commencement of work | Within 10 days from the date of issue of LoA.

2 Period of Contract For Six months (Completion of the project)
from the date indicated in the LOA

3 Performance Bond An amount equivalent to 10% on the
highest annual contract value (Basic Value)
valid up to the two years (Warranty period)
with additional irrevocable period of six
Months. Bank Guarantee obtained from any
Nationalized /Scheduled Bank.

4 Payment of bills by the Owner | Payment shall be made within 14 days from
the date of receipt of correct invoice as per the
payment terms.

5 Period of Final Payment 1 (One) month after completion of the
installation and commissioning of the
equipment.

6 Escalation in prices No Escalation will be allowed other than the
quoted prices during the contract
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Scope of work

1.1 Equipment Supply and Installation

Vendors shall supply, deliver, install, and commissioning of a Floor Model High-speed
centrifuge with Continuous Flow Rotor associated utilities within the facility.

2.2 Facility Installation Environment

All installations will be within a BSL-II/cleanroom-compliant environment (ISO Class
7 and 8) and must conform to minimum GMP and biosafety requirements.

3.3 Equipment Qualification
The vendor is responsible for the complete lifecycle qualification of Centrifuge,
including:

. Design Qualification (DQ):

Verification that the design meets user requirements, GMP, biosafety, and
cleanroom standards.

. Installation Qualification (IQ):

Documentation and verification that equipment is received, installed, and
connected as per specifications (including layout, wutilities, material
compatibility, etc.).

. Operational Qualification (0OQ):

Testing and verification that the equipment operates according to its functional
specifications.

. Performance Qualification (PQ):
Validation that the system performs reliably and consistently under actual
operating conditions.
All qualification documents must be prepared and submitted by tenderer.
4.4 FAT |/ SAT (Factory and Site Acceptance Testing)
. FAT (Factory Acceptance Testing):

Prior to delivery, Centrifuge will undergo FAT at the manufacturer’s site to verify
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basic functionality, build quality, and conformance with purchase specifications.

. SAT (Site Acceptance Testing):

Post-installation testing at the facility to verify system integrity, operational
functionality, and integration with utility systems before IQ/0Q.

5.5 Documentation and Deliverables
Vendor shall provide:

. Design drawings and P&IDs

o Qualification Protocols and Reports (DQ, IQ, OQ, PQ)

. FAT/SAT Reports

. Operation and Maintenance Manuals

. Certificates of compliance for cleanroom compatibility and GMP
. Calibration certificates, and warranty details

» Mechanical Documentation

As part of the mechanical engineering the following documentation will be prepared
» P&l diagrams
» General arrangement drawings for vessels

> Instrumentation Documentation

As part of the engineering for instrumentation the following documentation will be
prepared

» Instrumentation Component lists

* Wiring Drawing & Control panel drawings

> GENERAL DOCUMENT LIST

* GA Drawing

= P&ID

= SOP

* MOC Certificates

» Component Specifications
= FAT Protocol

= IQ & OQ Protocol

= Test reports

> Qualification Protocol
e Factory Acceptance Test

= QOverall system verification (GA and P&ID Verification)
= Vessel verification
= Components verification
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= Pressure Hold test

* Hydro Test
» Verification of Agitator
» Internal mounting parts verification

6.6 Training
* Onsite training to facility staff.

Place:

Date: Signature of the Tenderer with Seal
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Material Sourcing:

The maker of materials mentioned in the Bid document are indicative only and
are, by and large, from the Country of Origin / Manufactured as mentioned
under Particulars of centrifuge Specification mentioned elsewhere in the tender
document. Any other equivalent product of International Repute will be
acceptable subject to the products satisfying the specified Technical and
Operational parameters and subject to prior approval of the TICEL(Owner) or
its Representative.

The Tenderer should strict to the source of material /equipment’s as specified
in Section — 8: PARTICULARS OF EQUIPMENT SPECIFICATION.

Page 72 of 127



TICEL Bio Park Ltd. e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.

Section: 7 Project completion period / Work execution schedule

Project Completion Period:

The entire Tender for Execution of works for SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE WITH
CONTINUOUS FLOW ROTOR AT TICEL BIO PARK, PHASE-II, TARAMANI, CHENNAI,
TAMIL NADU, INDIA shall be completed as given in Time of Four months from the date of
issue of Letter of Award and schedules with mile stone given below:

No. of Days from the

Phase Activity Date of Issue of LOA

Submission of GA
Drawing, Utility
Requirements, Technical
Documents and Approval
Manufacturing /
Assembly, Factory
Testing and Factory
Acceptance Test (FAT)
Dispatch, Delivery at
Phase 3 Site, Installation and 105 Days
Commissioning

Site Acceptance Test
(SAT), Installation
Qualification (IQ),
Operational Qualification
(0Q), Performance
Qualification (PQ),
Training of Users,
Submission of Final
Documentation and
Handover

Phase 1 15 Days

Phase 2 75 Days

Phase 4 120 Days

Note: The warranty period starts after successful installation and commissioning of
Centrifuge.

Applicable LD Clause, if any, will be levied based on respective Milestone
activities

Signature of Tenderer
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Travel accommodation to TICEL ’s Officials:

Tenderer has to clearly state the place and address of work where Equipment
connected work are proposed to be manufactured. Tenderer shall make its own
arrangement for Travel / Accommodation at its own cost for FAT.

Liquidated Damages Clause:

0.1% (Zero decimal one per cent) of the contract sum per week of delay subject to a
maximum of 10% of the contract Value (exclusive of GST). The period of delay shall be
as opined by TICEL which is final and binding on the contractor.

Warranty

The contractor shall provide warranty of the manufacturer for the equipment for a period
of 24 months from the date of installation & commissioning of Equipment. The warranty
should be internationally enforceable in the country of manufacturer/India.

Assignment or giving Sub-Contract

No subcontracting is ordinarily permitted for items mentioned in the scope of work.
In case of any specific requirements, Contractor shall not without the written
consent of the Owner assign any responsibility needed to discharge the functions of
the Contract as a subcontract.

i Provided that even in case of such subcontracting, the Contractor shall be
solely responsible for the overall supervision, necessary domain knowledge support,
service quality, system support on technology, training, validating day to day
monitoring and overall management.

i. And also provided that on receipt of any request from the Contractor with
proper reasons for approval of the Owner to give a portion of non-core activity or a
specialized activity on sub-contract, the Owner shall not unreasonably delay their
decision on giving consent for subcontracting such portion of work, to the prejudice
of the Contractor.

Performance Bond: Capital Works:

The TENDERER shall deposit with the owner for due performance of the
contract by bank guarantees for a sum equivalent to 10% of the contract
sum of capital works within 15 days of LOA in the form of Bank Guarantee
in the format acceptable to the owner / appended herein, valid till the end
of Warranty Period of two year from the date of satisfactory handing over of
the completed works by the TENDERER to the Owner with provision for
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direct re-validation on demand by the Owner, when so called for, for the

execution and due fulfillment of the Contract.

Signing of Agreement:

On receipt of intimation from the Owner of the acceptance of his/their Tender
(Letter of Award), the successful Tenderer shall be bound to implement the
contract and when called upon the successful Tenderer shall sign an
agreement in accordance with the draft agreement and the Schedule of
Conditions but the written acceptance by the Owner, of a Tender will
constitute a binding contract between TICEL BIO PARK Ltd., Chennai, and
the tenderer whether such formal agreement is or not subsequently executed.
The agreement should be signed within 15 days from the date of the LOA
issued after submission of valid Bank Guarantee as Appendix - A.

Insurance: - As per conditions of contract mention in this tender
elsewhere:

TENDERER shall, prior to the commencement of any site activity submit the
Insurance Confirmation letter as indicated in Appendix-C regarding the required
Insurance Policies to be put in place by TENDERER as indicated in General Terms
& conditions of the contract. Owner reserves the right to examine the policy wording
and require evidence that the Policy Premium has been paid to the Insurers, and that
it shall remain in force, throughout the duration of the Contract.

All deductions or liabilities in excess of the indemnities provided under the
insurance arranged by TENDERER / Sub-Contractor and / or Owner shall be for
the account of and paid by TENDERER and his Sub-Contractors.

Final Bill Payment:

The TENDERERSs final bill shall be certified for settlement, within 30 days upon
acceptance by TICEL(Owner) or it’s Representative, and payments on this shall be
effected within 90 days from the date of acceptance.

Statutory levies variation:

All taxes, duties and levies on Work Contract, if any, shall be to the contractor’s
account and no separate claim in this regard will be entertained by the Owner.

The taxes, duties, levies and charges as applicable including any
exemption/concessional rate, as mentioned by bidder in the financial proposal
(Price Bid/BOQ) are to be considered for evaluation. Bidders are required to
ascertain correctness of amount mentioned in the bid as on date of techno -
commercial bid opening. To add clause as passing of benefits, if any, on such
variation to TICEL. Any new taxes and duties introduced or revision in respective

Page 75 of 127



TICEL Bio Park Ltd. e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.
applicable taxes and duties rates after the date of techno commercial bid opening

shall be paid/ reimbursed by the Owner subject to submission of requisite
documentary evidence by the bidder.

The Proof for Payment of Taxes / Duties etc. shall be submitted. The Payment of
Taxes / Duties form part of quote shall be paid at actual.

Currencies

All payments shall be made in Indian Rupees.

Payment Certificates:

Liquidated damages (not as a penalty) for non-completion

i The progress of work will be constantly monitored by TICEL (Owner) or its
Representative. Time is the essence of the contract and the project is time bound.
The TENDERER shall provide sufficient work front to Other Specialist TENDERERs
mentioned elsewhere in Tender Document in order to complete the overall project
within the overall stipulated time of 4 months.

i. The TENDERER shall prepare a detailed work progress schedule in the form of
PERT CHART, for the whole work, within two weeks of the award of work, and seek
the approval of the TICEL (Owner) or its Representative.

iii. Any modifications required in the opinion of TICEL (Owner) or its
Representative, in the program so submitted, shall be duly incorporated by the
TENDERER, which shall form the basis to track the project.

iv. Should there be delay in completion of the work in accordance with the Section
No:7 Project completion period / Work execution schedule, then the TENDERER is
liable to pay to the owner liquidated damages (though not as penalty) for non-
achievement of work progress schedule.

v. If the TENDERER fails to complete the works within the specified period or
within any extended time of these conditions and TICEL (Owner) or its
Representative certifies in writing that in his opinion the same ought reasonably so
to have been completed, the TENDERER shall pay or allow to the Owner a sum
calculated at the rate stated as agreed Liquidated damages (not as a penalty) for the
period during which the said work shall so remain or have remained incomplete,
the Owner may deduct such damages from any monies otherwise payable to the
TENDERER under this Contract.

vi. The TENDERER acknowledges and agrees that the sum specified above has
been calculated by the parties as representing the likely daily loss to the Owner as
a result of any delays, there being no other breaches under the Contract, and is
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accordingly by way of liquidated damages and not a penalty.
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Settlement of TENDERER’s Bills & Part Payment:

Once the equipment is installed and commissioned the TENDERER shall submit
running bills for each activity mentioned in the scope of the work, to the TICEL
(Owner) or its Representative for acceptance, due scrutiny & further approval.
TICEL (Owner) or its Representative upon acceptance of bills from TENDERER
shall immediately recommend certification for settlement of the amount claimed
by the TENDERER as part payment. The bill shall then be certified for full
settlement by TICEL (Owner) or its Representative not later than 15 days of
acceptance of the bill.

The part payment for equipment shall be affected by owners, not later than 10
days upon receiving TICEL (Owner) or its Representative s certificate for payment.
However, the bills shall be settled in full not later than 30 days from the date of
submission to TICEL (Owner) or its Representative.
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Section - 8 PARTICULARS OF EQUIPMENT SPECIFICATION

USER REQUIREMENT SPECIFICATION (URS)
High-Speed Refrigerated Floor Standing Centrifuge System
1. Introduction

TICEL Bio Park Limited invites bids from eligible manufacturers / authorized suppliers for the
supply, installation, testing, commissioning, and training of a High-Speed Refrigerated Floor
Standing Centrifuge System suitable for biotechnology, microbiology, molecular biology,
bioprocessing, pharmaceutical, and life science applications.

The system shall be designed for high-volume harvesting, pelleting, clarification, density
gradient separation, and continuous flow applications involving bacterial, yeast, mammalian
cell cultures, proteins, nucleic acids, extracellular vesicles, viral particles, organelles, and
similar biological materials.

The offered model shall be a commercially proven system from a reputed manufacturer with
adequate service support in India.

2. Scope of Supply

The bidder shall supply, install, test, commission, and validate the following:

—

High-Speed Refrigerated Floor Standing Centrifuge
Required rotor(s) and compatible buckets/adapters
Continuous flow rotor system (if applicable)
Necessary consumables for initial operation

User interface and control software

All accessories required for complete operation
Standard operating manuals and documentation

IQ/0Q documents

O ® N o 0 kL b

On-site installation and commissioning

10.Training for users and maintenance personnel

3. Application Requirements
The centrifuge system shall be suitable for:

e Harvesting microbial cultures
e Cell pelleting and clarification

e Virus / exosome / nanoparticle pelleting
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e Protein and nucleic acid separation

¢ Density gradient centrifugation
¢ Continuous flow harvesting
e Large-volume bioprocess sample handling

e General biotechnology and pharmaceutical laboratory applications

4. Technical Specifications

4.1 General Requirements

‘Sl. No.HParameter HMinimum Requirement ‘
‘1 HType HFloor standing refrigerated high-speed centrifuge‘
‘2 HConstruction HHeavy—duty corrosion-resistant construction ‘
‘3 HOperating Mode HContinuous and programmable operation ‘
‘4 HRotor Recognition HAutomatic rotor recognition preferred ‘
‘5 HRotor Locking HSelf—locking or equivalent safety locking system ‘
‘6 HDisplay HColor LCD / Touchscreen display ‘
‘7 HUser Interface HMicroprocessor controlled ‘
‘8 HMemory Programs HMinimum 100 programmable methods ‘
‘9 HTimer Range HUpto 99 hours ‘
‘10 HAcceleration / DecelerationHMultiple selectable ramps ‘
‘11 HRefrigeration HCFC—free refrigeration system ‘
‘12 HNoise Level HLow—noise operation preferred ‘

4.2 Speed and Performance

‘Sl. No.HParameter HRequirement ‘
‘1 HMaXimum Speed HMinimum 25,000 rpm ‘
‘2 HTemperature Range H—20°C to +40°C or better ‘
‘3 HTemperature Control AccuracyHi2°C or better ‘
‘4 HDrive System HMaintenance—free motor preferred‘

4.3 Rotor Requirements

The centrifuge shall support multiple rotor configurations.
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‘Parameter HRequirement

|Rotor Type HFixed angle rotor

‘Capacity H6 x 1Lor4x1.5L or equivalent.
‘Material HHigh—strength corrosion-resistant alloy

|
|
|
IMaXimum RCFHMinimum 15,000 x g |
l

|Sterilization HAutoclavable - Required

B. Continuous Flow Rotor (Mandatory)

SPEED

‘Rotor Construction HCorrosion—resistant high-strength alloy

\Parameter HRequirement |
‘Rotor Type HContinuous flow rotor suitable for microbial/cell harvesting |
Application Continuogs harvesting of bacterial, yeast, algal, mammalian, or
fermentation broth cultures

‘Minimum RCF HMinimum 14,000 x g |
‘Rotor capacity HUpto 3 Lit |
‘Operating Mode HContinuous flow processing |
‘Throughput HSuitable for pilot-scale and high-volume harvesting applications |

|

|

‘Sterilization HAutoclavable preferred

. Necessary tubing, connectors, seals, clamps, and accessories to be
Accessories .

supplied

‘Safety HLeak—proof, dynamically balanced operation |
‘Compatibility HFully compatible with the offered centrifuge system |
Reference Equivalent to commercially available continuous flow rotors used for
Performance bioprocess harvesting applications

C. General Rotor Requirements

1. All supplied rotors shall be from the same OEM as the centrifuge.

N o a kb

Rotors shall be factory balanced and safety certified.

Rotor identification and automatic parameter recognition preferred.

Rotors shall support high-speed biological sample processing.

Biosafety certified rotors are preferred wherever applicable.

Rotor material shall be corrosion resistant and suitable for biological applications.

Necessary adapters, buckets, inserts, caps, lids, and tube holders shall be included.
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8. Vendor shall clearly specify:

o Rotor capacity

o Maximum RPM

o Maximum RCF

o Tube/bottle compatibility
o Material of construction

o Sterilization compatibility

5. Safety Features
The system shall include the following safety features:

e Automatic lid locking system

e Overspeed protection

¢ Imbalance detection

e Over-temperature protection

¢ Rotor identification system

¢ Emergency stop provision

e Motor overcurrent protection

e Safe shutdown during power interruption
e Rotor life monitoring preferred

e User access control preferred

6. Control System and Software

‘Parameter HRequirement ‘
‘Controller HMicroprocessor based ‘
‘Display HDigital color display ’
‘Program Storage HMinimum 100 methods ‘
‘Data Logging HPreferred ’
‘User Levels HMulti—user access preferred ‘
‘Password ProtectionHPreferred ’
‘Run Monitoring HReal—time display of RPM, RCF, time, temperature‘
‘Interface HUSB / Ethernet preferred ’
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‘Parameter HRequirement

‘Power Supply

HSuitable for Indian power conditionsl

‘Voltage

220-240 V AC, 50 Hz OR equivalent]

Stabilizer

HTo be quoted separately if required |

‘Power ConsumptionHVendor to specify

|

8. Accessories and Consumables

The bidder shall include:

1.

® N o 0k L b

Necessary buckets, adapters, and inserts
Standard bottles/tubes for supplied rotors
Rotor handling tools if required

Power cable and connectors

User manuals

Service manuals

Calibration certificate

Initial starter consumables

9. Documentation

The following documents shall be supplied:

User manual

Service manual

IQ/0Q documentation

Factory test certificate

Calibration certificate

Warranty certificate

Electrical and installation requirements
Preventive maintenance schedule

Spare parts list

10. Installation and Commissioning

The vendor shall be responsible for:
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Delivery at site

Unpacking and inspection
Installation and commissioning
Functional testing

Performance verification
Training of users

Demonstration of operation and safety features

11. Training

On-site training shall be provided for:

Instrument operation

Routine maintenance

Rotor handling and balancing
Cleaning and decontamination
Safety precautions

Troubleshooting

12. Warranty

\Parameter HRequirement

‘Warranty Period

HMinimum 2 years comprehensive warranty ‘

‘Coverage

HInstrument, refrigeration system, motor, electronics, and accessories‘

‘Service Response TimeHMaximum 48-72 hours

‘Availability of Spares HMinimum 10 years support preferred ‘

13. Compliance Statement

The bidder shall provide a detailed point-by-point compliance statement against each
specification mentioned in this URS.
Deviation, if any, shall be clearly highlighted.

14. Optional Items (To be Quoted Separately)

1. Additional rotors

2. Continuous flow system

3. Biosafety certified rotor system
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Vacuum system

Foot pedal for lid opening
UPS / Voltage stabilizer

AMC/CMC charges after warranty

® N o 0 &

Additional adapters and consumables

15. Acceptance Criteria
The system shall be considered accepted after:

e Successful installation and commissioning
e Demonstration of all functions

e Submission of all documents

o Completion of training

e Satisfactory performance during trial operation

16. Notes

1. Mentioning of any specific brand/model in supporting documents is only for reference
to indicate the required performance level.

2. Equivalent or superior systems meeting the technical requirements are acceptable.
3. The bidder shall clearly mention all included accessories and optional items.

4. The purchaser reserves the right to accept or reject any bid based on technical
suitability.
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Section - 9 GENERAL SPECIFICATIONS

Drawings:

The work shall be proceeded with, the preparation of the general arrangement drawings
based on the site/building plans handed over for the purpose and submission of the same
for approval of the owner according to the time Schedule specified. Any doubt on
dimensions shall be got cleared by verifying at site/building under construction.

Project Information/Data:

Design ambient for electrical equipment is 40°C.

Variations in Power Supply:

All equipment’s shall be capable of working efficiently under conditions of Voltage and
frequency variations. The range of variation is as below:

Voltage: + 10% Frequency: + 5% Combined Voltage and Current: - 10%

Work Co- ordination:

The Work shall be co-ordinate well in advance with the TICEL (Owner) or its
Representative in all respect for satisfactory installation of the equipment and supporting
structures shall be made at no extra cost and loss or damage of the equipment or the
accessories until handing over of the Equipment shall be made good without claiming any
extra. Unless otherwise provided for in the Bid / Contract specifically.
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APPENDIX - A
BANK GUARANTEE FORMAT

Tender for SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR
MODEL HIGH-SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR in TICEL Phase-
II, Taramani, Chennai. (The Guarantor shall have to be provided in Nationalized Bank
drawn at Chennai at Rs.100/- Non-Judicial Stamp Paper. The Draft Format filled in all
respect is suggested to be approved from TICEL)

To

Ticel Biopark Limited

No. 5, CSIR Road Taramani
Chennai - 600 113

In consideration of the Ticel Biopark Limited (hereinafter called “TICEL”) awarded the
contract to ....oveviiiiiiiiii , a company under the Companies Act, 1956
and having its registered office at ..........cocooeiiiiiiiiiiiii (hereinafter called “the
said Contractor” which expression shall unless the context requires otherwise include its
successors and assigns) as per terms and conditions contained in the contract documents
of Tender for Comprehensive Maintenance for 6 Years at Ticel Biopark.

WE. BANK, HAVING BRANCH AT......... (HEREINAFTER
REFFERED TO AS “THE BANK” WHICH EXPRESSION SHALL UNLESS REPUGNANT TO
THE CONTEXT OR MEANING THEREOF, INCLUDE ITS SUCCESSORS, EXECUTORS
AND ADMINISTRATORS) AT THE REQUEST OF....... DO HEREBY IRREVOCABLY
UNDERTAKE TO PAY TO THE TICEL AN AMOUNT NOT EXCEEDING RS....... /- (RUPEES
.......... ONLY) ON DEMAND BY TICEL.

We the Bank, do hereby undertake to pay the amounts due and payable under this
guarantee without any demure, merely on a demand from the TICEL stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said
Contractor. Any such demand made on the Bank shall be conclusive & binding as regards
the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs /- (Rupees
Only).

We undertake to pay to the TICEL, the amount due under this Guarantee so demanded
notwithstanding any dispute or disputes raised by the Contractor in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment there under.
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We, the bank, further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said agreement
and that it shall continue to be enforceable till the dues of the TICEL under or by virtue
of the said agreement have been fully paid and its claims satisfied or discharged or till the
period TICEL certifies that the terms and conditions of the said Agreement have been fully
and properly carried out by the said Contractor accordingly discharges this guarantee.

We, the bank, branch further agree with the TICEL, that the TICEL shall have the fullest
liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time
of performance by the said Contractor from time to time or to postpone for any time or
from time to time any of the powers exercisable by the TICEL against the said Contractor
and to forbear or enforce any of terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation or extension
being granted to the said Contractor or for any forbearance act or omission on the part of
the TICEL or any indulgence by the TICEL to the said Contractor or by any such matter
or thing whatsoever which under the law relating to sureties would but for this provision
have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor.

We hereby waive the necessity of your demanding the Contractor before presenting us
with the demand.

We, the bank, lastly undertake not to revoke this guarantee except with the previous
consent of TICEL in writing.

This guarantee shall be valid up to (for entire contract period plus 6 months) unless
extended on demand by TICEL Notwithstanding anything contained herein before, our
liability against this guarantee is restricted to Rs......... /- (Rupees............... Only) and it
will remain in force till unless a claim or demand in writing is made against us under this
guarantee before the expiry of six months from the aforesaid date that is before ,
all your rights under the said guarantee shall be forfeited and we shall be relieved and
discharged from all liability hereunder.

Notwithstanding anything contained herein:

This Bank Guarantee shall be valid up to (for entire contract period plus 6 months)
unless this guarantee is extended for further period on demand from Ticel Biopark
Limited.
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We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only if you serve upon us a written claim or demand on or before ---------- or

within the period extended thereafter based on the demand from Ticel Biopark Limited.

IN WITNESS WHEREOF I/We of the Bank signed and sealed this guarantee on the day
of............ being herewith duly authorized by the Bank.

Witness:
For and on behalf of the Bank

Name:
Address:
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APPENDIX - B
LETTER OF TRANSMITTAL

The Managing Director

Ticel Biopark Limited
No. 5, CSIR Road Taramani
Chennai - 600 113

Sub: Submission of Tender for SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR
in TICEL Phase-II, Chennai.

I / We having examined the details given in the Invitation to TENDERERS; we hereby
submit the following information and relevant documents.

. I/We hereby certify that all the statements, information and data provided in the

enclosed formats A to G. And accompanying statements are true and correct to
the best of my / our knowledge.

DI/ Wee have read the instructions appended with the

Prequalification document and I/We understand that any contract made
between ourselves and TICEL BIOPARK Ltd on the basis of the information given
by me / us is liable to be cancelled if any false information is detected at a later
date.

I/We have also no objection if enquiries are made on all the projects and
work listed by me / us in the accompanying sheets or any other enquiry on the
information furnished herewith in the accompanying sheets.

. I/We have furnished all information and details as asked for and have no further

pertinent information to provide.

I[/We submit the requisite certified solvency certificate and authorize TICEL
BIOPARK Ltd to approach the Bank issuing the solvency certificate to verify the
correctness thereof. I/We also authorize TICEL BIOPARK Ltd to approach
individuals, employers, companies, and corporation to verify my / our
competency and general reputation.

I/We submit in Format — D the certificates in support of my / our suitability,
technical know-how and capability for having successfully completed the work
during the last seven years.
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[/We also agree that the decision of TICEL Bio park Ltd in the Qualification and
selection of TENDERERSs will be final and binding upon me / us.

. I/We agree TICEL BIOPARK Ltd reserves the right to qualify any TENDERER or
to cancel the exercise without assigning any reason for doing so or to incur any
liability to any party whatsoever.

I[/We agree not to withdraw from the contract after issue of LOA and before
signing the agreement. If so, we Tenderer by the condition that Earnest Money
Deposit will be forfeited.

I/We have gone through the drawings supplied to us in hard / soft copy and has
considered the details in the drawings while arriving at the quoted rates.

. I/We agree to produce performance bond within 15 days and execute agreement
in 15 days from the date of LOA.

The following are enclosed as enclosures to the letter of transmittal.

. Certificate of Incorporation from Registrar of Companies.

. Memorandum of Association.

. Annual Report /Audited Balance Sheet & Profit and Loss Statement for the past
S years.

. Solvency Certificate from Bankers for the value of Rs.16 lakhs, current and dated
not earlier than three months from the last date for the submission of tender.

. Support Certificate from Bankers for Credit facilities available.

. Proofs issued by IT Department for the firms having filed Income Tax for the past
FIVE years.

. Formats ‘A ‘to Y’ with complete details and any certificates other than that listed
above.

I / we hereby agree to Tenders by decisions of TICEL BIOPARK Ltd in all matters relating
to this Qualification.

Date of Submission Signature of TENDERER with Seal
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APPENDIX - C
INSURANCE CONFIRMATION LETTER
(To be typed on TENDERER’s Letter Head, Signed & Stamped by Authorized Person)

To

TICEL BIOPARK LTD

5, CSIR Road Taramani
Chennai - 600 113

Dear Sir,

Sub: Confirmation of Insurance Policies Contract / Agreement No for SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR MODEL HIGH-SPEED
CENTRIFUGE WITH CONTINUOUS ROTOR in TICEL Phase-II, Chennai.

*kk

We hereby confirm that we have effected valid Insurance policy (ies) expiring on................
which comply (ies) with all the requirements and conditions stipulated in the Insurance
and Indemnity Article of the above Contract / Agreement including inter-alia: -

Waiver of subrogation against its servants, agents, employees, subsidiaries and all other

companies in TICEL (Owner) or its representatives and .............. Being included / named
as an additional insured in the capacity of principal which are endorsed to the insurance
policy (ies.)

Corporate or Company Seal Authorized Signature

Name of TENDERER

By: Title
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APPENDIX - D
AFFIDAVIT

We have submitted Bank Guarantee for the work providing E -Tender for SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR MODEL HIGH-SPEED
CENTRIFUGE WITH CONTNUOUS FLOW ROTOR in TICEL Phase-II, Taramani, Chennai.

Agreement No. From (Name of the Bank) branch to the
TICEL, Limited, Chennai with a view to furnish Performance Bond. This Bank Guarantee
expires on ... We undertake to keep the validity of the Bank Guarantee in force by getting
it extended from time to time at our own initiative up to a further period of six months or
as directed by TICEL.

We also indemnify TICEL, against any losses arising out of non-encashment of the Bank
Guarantee if any towards Tender for SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS
FLOW ROTOR in TICEL Phase-II, Taramani, Chennai.
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FORMAT-A
TENDER SUBMISSION FORM

To

The Managing Director
Ticel Biopark Ltd

No.5, CSIR Road Taramani
Chennai - 600113

Dear Sir,

Sub: Tender for SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FLOOR
MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS FLOW ROTOR in TICEL Phase-
II, Taramani, Chennai.

Ref: Tender Notice dated

We confirm that we have examined the tender documents including drawings,
specifications and bill of quantities relating to the execution of the work specified in the
memorandum hereinafter set out and having visited and examined the site of the work
specified in the said memorandum and having acquired the requisite information relating
thereto as affecting the tender, We hereby offer to execute the work specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned
in the attached bill of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in conditions of tender, the
Articles of Agreement, Special Conditions, Bill of Quantities and Conditions of Contract
and with such materials as are provided for, by, and in all other respects in accordance
with such conditions so far as they may be applicable.

MEMORANDUM

Description of work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A
FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS FLOW ROTOR in TICEL
Phase-II, Taramani, Chennai.

a. Should this tender be accepted by TICEL BIOPARK Ltd, we M/s hereby agree
to abide by and fulfill the terms and provisions of the said Conditions of Contract
annexed hereto so far as they may be applicable or in default thereof to forfeit and
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pay to TICEL BIOPARK Ltd, TARAMANI, Chennai, the amount mentioned in the

said contract.

b. We agree to abide by this tender for the period of 6 months from the date fixed
for receiving the same and it shall remain binding upon us and may be accepted
at any time before the expiration of that period without any additional cost.

c. We undertake that, in the event of this tender being accepted by TICEL
BIOPARK Ltd, we agree to execute an Agreement after submission of valid Bank
Guarantee as below in the form annexed hereto, within 15 days from the date of
issue of LOA.

d. I/ We have deposited sum of Rs. /- (Rupees only) as
Earnest Money Deposit from Bank. Should I / We fail to execute the
contract when called upon to do so, I / We do hereby agree that this sum shall be
forfeited by me /us to the TICEL BIOPARK Ltd, Chennai.

e. If this tender is accepted by TICEL BIOPARK Ltd, we agree to provide a Bank
Guarantee from a Nationalized / scheduled bank as performance bond for a sum
equivalent to 10% of the contract value for the due performance of the contract
under the terms of the condition of contract within 15 days from the date of issue
of LOA.

f. Unless and until a formal agreement is prepared & executed, this tender
together with your written acceptance thereof shall constitute a binding contract
between us.

g. We agree that TICEL BIOPARK Ltd reserves the right to accept / reject any
one / all the tenders without assigning any reason thereof.

h. We confirm that we are not terminated / blacklisted / banned by TICEL BIO
Park Ltd / its JV or associate companies / related companies or Government of
Tamil Nadu / its agencies or any PSU’s and currently if the ban is effective as on
date of Bid opening

i. For the purpose of this tender, ‘related companies’ mean any company
promoted by the major promoters of TICEL BIO Park Limited, viz, TIDCO & ELCOT

j- Our Main bankers are: (Kindly state Name, Address & Phone No.)

ii.

Page 95 of 127



TICEL Bio Park Ltd.

e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.

k. Names of partners of our firm / Directors of our company are: (Kindly state

Name, Address & Phone No.)

The Names of the partner of the firm / Directors of our company authorized to
Sign:

Or
Name of person having power of attorney to sign the contract (certified true copy
of power of attorney should be attached) (Kindly state name, address & phone)

Yours faithfully,

Signature of Tenderer with Company Seal
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FORMAT - B
ARTICLES OF AGREEMENT

(Note: The given format is a sample one. However, before signing, the draft format filled
in all respect is to be approved from the TICEL. On approval, the same shall have to be
executed in Rs.100/- Non-Judicial Stamp Paper)

ARTICLES OF AGREEMENT made on this........ day of 2022 between TICEL
BIOPARK LIMITED having its office at No-5, CSIR Road, Taramani, Chennai —-600 113
(Hereinafter called "TICEL” which includes its Successors, Administrator, Executers etc.)

represented by its Executive Managing Director, Mr. .......cocoviiiiiiiiiiiiiiininnnnenen.. of the
one part and ... of the other part whose
registered office is situated at .................l (Hereinafter called "The Contractor”"

which includes its Successors, Administrator, Executers etc.) represented by its Managing
Director /Director/Authorized official or partner(s) Mr. .........

WHEREAS the Owner is desirous of getting the SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS
FLOW ROTOR in TICEL Phase-II, Taramani, Chennai.

TICEL Issues the Tender for the above work

AND WHEREAS the contract documents provided in the said Tender have been duly
signed by TICEL BIOPARK LIMITED & Contractor;

AND WHEREAS the contractor in response to said tender, submitted their bids for
providing the aforesaid material / service issued in Tender No. TICEL/2026-27/07

(Hereinafter “said tender”) & TICEL has awarded to M/s........... as the
........................... Contractor for such services with effect from ................... AND
WHEREAS the Contractor has furnished Bank Guarantee as follows:

Bank Guarantee for a sum of RS.iiviiiiiin, (Rupees
............................................. ) vide

No...drawn on ...... dated ........ , valid for up to (contract period including warranty plus

claim period of 6 months) and the same shall be extended in the manner as mentioned in
the Contract Documents;

AND WHEREAS the Contractor has supplied the Owner with a fully priced copy (ies) of
the said Schedule of Quantities (which copy is hereinafter referred to as "the Contract
Bills")

AND WHEREAS the said contract documents and Contract Bills have been duly signed
by or on behalf of the parties hereto.
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NOW IT IS HEREBY AGREED AS FOLLOWS:

For the consideration hereinafter mentioned the Contractor will upon and subject to the
Conditions mentioned herein carry out and complete the job shown upon the Contract
Document and described by or referred to in the Contract Bills and in the said Conditions.
The Owner will pay the Contractor the said contract amount Rs..................... (Rupees
Only) (hereinafter referred to as "the Contract Sum") or such other sum as shall become
payable hereunder at the times and in the manner specified in the said Conditions.

The contract documents, conditions thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by, submit themselves
to the Conditions and perform the agreements on their parts respectively in such
Conditions contained.

The agreement and contract documents shall form the basis of this Contract

This Contract is neither a fixed Lump Sum Contract nor a Piece Work Contract but is a
Contract to carry out the work as detailed in the said Tender in respect of provision for
the above mentioned work / systems at Ticel Biopark Building complex and its services
& Facilities to be paid in accordance to actual service / material performed / delivered
and work done at the lump sum rates contained in the Schedule of Quantities or as
provided in the said Conditions.

The Owner reserves the right of altering the Documents and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without
prejudice to this Contract. There shall be changes ordered by the Owner on the scope and
the Contractor shall not be entitled to any compensation or claim due to such change (s)
/ Order (s) by the Owner. The Contractor will only be paid for the actual services
performed and work done payable at the accepted unit rates.

Time shall be considered as the essence of this contract and the contractor hereby agrees
to commence the work from the date of acceptance / awarded letter issued by TICEL
BIOPARK LTD as provided for in the said conditions and to complete the entire work
within the stipulated period or the extended period as granted by the owner.

The contractor should have the required license to install Centrifuge and should have

Insurance Policy to cover their workmen deployed and the associated risk for the assigned
work at Ticel Biopark for Installation, Commissioning and Testing etc.
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All payments by Owner under this contract will be made only through banking Channel

at Chennai in Indian Rupees.

Except as in the circumstances/manner below, all disputes and differences of any kind
whatsoever arising out of or in connection with the agreement shall be deemed to have
arisen at Chennai and only courts in Chennai shall have jurisdiction to resolve the same.

On any dispute or difference whatsoever arising between the parties out of or relating to
the construction, meaning, scope, operations or effect of this contract or the validity or
the breach thereof, the parties shall first endeavor to settle the same amicably in a spirit
of co-operation. If the dispute cannot be amicably settled either party shall as soon as
practicable but not earlier than 3 months give to the other party notice in writing of the
existence of such dispute or difference, specifying the nature and the point at issue and
the same shall be settled by Arbitration in accordance with the Arbitration and
conciliation Act 1996 as amended time to time. The dispute or difference shall be referred
to the Sole Arbitrator appointed in accordance with the direction of the Managing Director
of Ticel Biopark Ltd and the Contractor shall not raise any objection in this regard. The
governing law shall be the laws in State of Tamil Nadu and India, as applicable. The Venue
of Arbitration shall be in Chennai.

Except as above, all matters arising under this agreement shall be subject to the exclusive
jurisdiction of the Courts at Chennai only.

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

If the Contractor is a partnership or an individual:

IN WITNESS WHEREOF the Owner and the Contractor have set their respective hands to
these presents and hereof the day and year first herein above written.

If the Contractor is a Company:

IN WITNESS WHEREOF the Owner has set its hand to these presents through its duly
authorized official and the Contractor has caused its thro Managing Director/ Director/
Authorized official these presents and hereof to be executed on its behalf, the day and

year first herein above written with witness whereof.

Signature Clause
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SIGNED AND DELIVERED by the Owner
M/s. TICEL BIOPARK LTD by hand of its
Managing Director

SIGNED AND DELIVERED by the

by hand of its ..............c.c....

Contractor M/S....ccoveveiiiinininianene.

Signature

Signature

Name and Designation

Name and Designation

Address WITNESSES

Address WITNESSES

1. Signature

1. Signature

Occupation

Occupation

Address

IAddress

2. Signature

2. Signature

Occupation

Occupation

IAddress

IAddress

Note: If the Contractor is a partnership firm, this agreement should be signed by all or on

behalf of all the partners.

In case of company, if the signatory of the Contractor is other than Managing Director, the
same should be in accordance with Articles of Association of the company. If so, a copy of
the certified Resolution and Articles of Association evidencing the Authorized

Director/officials should be provided.

In case of Authorized Signatory Being Power of Attorney (POA), a certified Copy of POA
should be provided and should sign and delivered by the Contractor by the hands of Shri

.... And duly constituted Attorney.
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FORMAT -C

PRE-QUALIFICATION CRITERIA

DETAILS REQUIRED TO SATISFY THE ELIGIBILITY CLAUSE 3(a)

TESTING AND

The TENDERER should be a well-established manufacturer, having experience of

minimum

10 years

in the field of SUPPLY,

INSTALLATION, TESTING AND

COMMISSIONING OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS
FLOW ROTOR (Copy of the Certificate of Incorporation from Registrar of Companies (in
case of company) or Copies of Acknowledgements issued by IT department for the last 10
year’s (in case of firms) has to be enclosed by the contractor.

Sl. No Year Company Major Work carried| Value in Submitted

Turnover out Indian

Rupees
1. Yes / No
2. Yes / No
3. Yes / No
4. Yes / No
5. Yes / No
6. Yes / No
7. Yes / No
Yes / No

8.

9. Yes / No
10. Yes / No

Signature of TENDERER with Official Seal
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FORMAT-D
PRE-QUALIFICATION CRITERIA
DETAILS REQUIRED TO SATISFY THE ELIGIBILITY CLAUSE 3(b)

The TENDERER should have satisfactorily completed the SUPPLY, INSTALLATION,
TESTING AND COMMISSIONING OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH
CONTNUOUS FLOW ROTOR with the equivalent specification as mentioned in tender
document during any one of the last 5 years (FY 2021-22, 2022-23, 2023-24, 2024-25 &
2025-26) should be either of the following: -

[.One similar completed work (SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS FLOW ROTOR),
costing not less than the amount equal to Rs.33 lakhs (without GST) in any one year.

or

II.Two similar completed works (SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS FLOW ROTOR),
each costing not less than the amount equal to each Rs.25 lakhs (without GST) in any one
year.

or
[II.Three similar completed works (SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF A FLOOR MODEL HIGH-SPEED CENTRIFUGE WITH CONTNUOUS FLOW ROTOR),
each costing not less than the amount equal to each Rs.16 lakhs (without GST) in any one
year.

Sl. No |Description One Similar work Two Similar work [Three Similar work
1 Year of work for PQ

2 Name of the Client

3 Nature and Scope of
Work

4 LOA Date

S5 |Agreement Date

6 Period of Contract
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7 Value of the Work

8 Date of Works
Completion
9 Any Other Details

Letter of Award (LOA) or Agreement executed details & Work Completion Certificate from
the client to satisfy Eligibility Clause 3 (b)

Signature of TENDERER with Official Seal

Page 103 of 127



TICEL Bio Park Ltd.

e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.

FORMAT-E

PRE-QUALIFICATION CRITERIA
DETAILS REQUIRED TO SATISFY THE ELIGIBILITY CLAUSE 3(d)
The bidder should have an Annual Turnover of minimum Rs.33 Lakhs by the legal entities

/Firm /Company in any one of the last Five Financial Year 2021-22,2022-23, 2023-24,
2024-25 & 2025-26.

1. A 1
S Year nnua Name of the Project Value in Indian Rupees

No Turnover

Auditor’s Certificate/Annual Report/Income Tax Returns so satisfy Eligibility Clause A (c).

Signature of TENDERER with Official Seal
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FORMAT-F
PRE-QUALIFICATION CRITERIA
DETAILS REQUIRED TO SATISFY THE ELIGIBILITY CLAUSE 3(e)

The bidder should produce Banker’s Solvency Certificate for value of Rs.16 Lakhs obtained
not earlier than Three Months from the Last Date for Submission of Tender (as prescribed
in Tender Documents)

BANKER’S SOLVENCY CERTIFICATE FORMAT

To

The Managing Director
Ticel Biopark Ltd
Taramani,

Chennai - 600 113

Dear Sir,

SOLVENCY CERTIFICATE
This is to certify that to the best of our knowledge and information,
M/ St i , (address) ..oooiiiiiiiiiiii , a customer of our
Bank is respectable and be treated as good for an engagement up to a sum of Rs. .........
(Solvency amount) .......... only as ON......c.c.eeunenes (Date of certificate) This certificate has
been issued without any risk and responsibility on the part of the Bank or any of its
officers.
This certificate is issued at the specific request of the customer.
Yours faithfully

For Bank

Bank Officer with designation

Signature of TENDERER with Official Seal
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FORMAT -G On Rs.20 Stamp Paper

DECLARATION - CUM - UNDERTAKING

We, pursuant to our Tender submission on ---------------- towards Tender for SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF AFLOOR MODEL HIGH-SPEED
CENTRIFUGE WITH CONTINUOUS FLOW ROTOR in TICEL Phase-II, Taramani, Chennai
is in complete compliance with the tender documents, drawings, specifications, Bill of
Quantities and subsequent pre tender meeting minutes. Our offer does not deviate from
any of the Technical and Commercial requirement of the Tender documents. We hereby
agree to withdraw all conditions/deviation in case any such conditions / deviations have
been specified by us in the technical or price Tender which have either direct or indirect
impact on the price quoted.

Thanking and assuring you of our best services at all times.

We further declare that, in case the contract is awarded to us, and at a later date any of
the above certificates, agreements, information and other details are found to be false or
incorrect, Ticel Biopark Ltd., has full rights to terminate the Contract with immediate
effect, without any notice and without assigning any reason therefore, besides initiating
actions such as forfeiting the Earnest Money Deposit, invoking the Performance Bank
Guarantee etc.

We further undertake that in the event of such termination, we would indemnify Ticel
Biopark Ltd., against the consequential losses, damages etc., as claimed by Ticel Biopark
Ltd., for having furnish such false/incorrect certificate, agreements, information and other

details.
Place: Signature:
Date: Name:

Designation:
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Section - 10

HAND BOOK ON HEALTH AND SAFETY AT WORK
1. Introduction

This document defines the operations undertaken by TENDERERs on Project premises,
which can give rise to hazards to those engaged in the work and others who may be
working, standing or passing in the vicinity.

It is the Owner's endeavor to secure a high standard of safety at site. Therefore,
TENDERERs must know their duties under common law, both for establishments, and
their own employees and to conduct their business and methods of work to conform to the
best practices.

Before the Owner, allows any contracting or sub- contracting firm to carry out work on its
premises, the Owner insists that TENDERERs understand their duties regarding safe
practices for themselves, others and regulations covering the type of work they will be
carrying out.

In furtherance to this policy, rules herein have been devised to bring to the notice of
TENDERERSs, some of the more common hazards, and appropriate preventive measures in
connection with the construction, cleaning, painting, alteration or demolition of plant,
machinery and buildings.

The Owner is confident that the observance of these rules will be no hindrance to progress
the work, but will assist in the avoidance of accidents.

IT IS IN A TERM OF ALL CONTRACTS BETWEEN THE CLIENT AND TENDERERS THAT
THEY AND ANY SUB-CONTRACTORS, APPOINTED BY THEM COMPLY WITH THESE
RULES AND THEIR CO-OPERATION IS THEREFORE OBLIGATORY IN CARRYING OUT
THE PRECAUTIONS LAID DOWN.

All TENDERERs Supervisors will make sure that the Engineering Services / Safety
Manager on Project site are notified as and when he and others (Sub- Contractors) are
reporting for work on that site.

2. Rules for General Operations ACCESS:

Nothing shall be done or omitted to be done by TENDERERSs or their employees to render
unsafe or obstruct:

- Any means of access to the places at which people are required to Work.

- The passage of people and / or vehicles whether on a defined gangway or not, unless
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permission is obtained from the designated TICEL Designated Officer.

- access for emergency apparatus, such as FIRE PROTECTION equipment.

- TENDERERSs shall nevertheless provide adequate fencing, lighting and warning signs
to ensure safety at all times.

3. ACCIDENT AND INCIDENT REPORTING:

All notifiable accidents, dangerous occurrences and potential hazard situations shall be
reported to the TICEL Designated Officer at site. Injuries are to be treated by experienced
medical staff available at site.

4. TENDERERS' TOOLS AND EQUIPMENTS:

All TENDERERs tools and equipment’s must comply with statutory regulations and
approved codes of practices.

5. HAZARDOUS MATERIALS:

The TENDERER must inform the TICEL Designated Officer, prior to commencement of
work, procurement of materials connected with the contract work of a hazardous nature.
The TENDERER will have to secure storage for any such material.

6. DUST AND FUME CONTROL:

TENDERERs must inform the TICEL Designated Officer at the Project site of all processes
producing dust or fumes, and under the conditions as laid down in the relevant Act of
Government the safety precautions are to be fulfilled.

7. FIRE HAZARDS AND PRECAUTIONS:

When at site, all fire regulations, as well as regulations under relevant Sections of the
relevant Act of Government of must be observed at all times.

8. MACHINERY SAFETY:

TENDERERs working at the Project site must not remove or displace any guard, fencing
or other safety equipment which is designed to protect personnel or machinery or any
place where safety equipment has been provided without the written permission of the
TICEL Designated Officer or his designated representative.

On completion of any work, any guards that had to be removed must be replaced

immediately and whilst work is being carried out, machinery must not be operated. The
requirement of the relevant Act must be followed:
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9. HOUSE-KEEPING:

The House-keeping standards employed by TENDERERs, must be as good as the Owner.
Care must be taken by all responsible people to ensure that the standard of house-keeping
for all establishments is known and understood.

Housekeeping and hygiene go hand in hand with safe working practices. TENDERERs
must leave work areas in a clean, tidy and safe condition at the end of each working period.

Special attention must be paid to potential fire hazards, trip points and equipment left in
a hazardous condition.

Contamination of any product (by drill swarf sawdust, oil, salient, paints and materials
etc.) must be avoided at all costs, and the officers of the Owner are empowered to stop any
activity which could result in contamination.

10. NOISE:

TENDERERs working at the Project site must obtain permission from the TICEL
Designated Officer if the processes being employed to carry out that work significantly
increase the ambient noise level in that area being worked.

11. OVERHEAD WORKING:

No work may be carried out above the heads of people or over gangways or roads, until all
precautions have been taken to ensure the safety of the persons below, and until
permission is given by the TICEL Designated Officer. Each specific site of overhead working
will require consent from the TICEL Designated Officer. This will be given after satisfactory
inspection.

Work may be carried out in the vicinity of power cables only when permission is obtained
from the TICEL Designated Officer and/or Owner Project Engineer.

Work connected with overhead safety includes the movement of long metal objects,
machinery, jibs, masts, arms or other elevated parts.

12. WORKING AT HEIGHT:

All temporary structure, erected by TENDERERs for the purpose of allowing their staff to
work at heights of more than 2 M. above floor level, must be constructed in accordance
with the Safety Regulations laid down.

Whenever possible, ladders are to be made of wood and in good condition. Metal ladders
must not be used where there is any possibility of the ladder coming into contact with an
electrical conductor.

Roof working must be properly supervised.
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13. SAFETY CLOTHES AND EQUIPMENT:

This will be supplied by TENDERERs who are working on sites and must be adequate for
the wellbeing of their staff engaged in the type of work contracted for.

The equipment and its use must comply with the regulations and codes of practice as laid
down that apply to the conditions of work being undertaken.

TENDERERSs will be responsible for the use of any tools and equipment that is supplied by
them, or their staff to the exclusion of all responsibility of the Owner. Tools will be
maintained to the highest standard of safety. Whilst in the possession of such tools, the
person so using said tools is responsible for the continued maintenance of safety
standards.

It is the individual's responsibility to ensure that the tools he work with are suitable for
the job and in a safe condition prior to work commencement. All necessary tools and
equipment to complete a contract should be supplied by the TENDERER. Due provision
must be made during contract preparation.

14. PLANT SERVICES:

Before using plant services such as electricity, permission to do so must be obtained from
the appropriate authority, Owner Project Engineer or TICEL Designated Officer.

15. SUPERVISION:

TENDERERs working at the Project site, must ensure that their staff are adequately
supervised.

16. WARNING SIGNS AND NOTICES:

Suitable warning signs are to be displayed warning of potential hazards. Tender for
SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FLLOR MODEL HIGH-
SPEED CENTRIFUGE WITH CONTINUOUS FLOW ROTOR in TICEL Phase-II, Chennai.
Tenderer shall at his own expense arrange for complying with all the occupational safety,
health and welfare legislations of Government including the Electrical code and the
Occupational Safety, Health and Welfare Act.

17. TOOLS
ELECTRICALLY DRIVEN PORTABLE TOOLS

Permission is to be obtained from the nominated person before any TENDERER's electrical
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hand tools can be connected to the electricity supply.

Connection must be by 3-core and 3-pin plugs and sockets, except when tools are double
insulated on a 2-wire supply. Where the supply is 3-phase, 4-core cable and 4-pin plugs
and sockets with earth connections must be used.

Make-shift connections are prohibited.

The use of extension cables is discouraged, but sometimes necessary.

Portable electric lamps must be the 'Gripper' type with caged wire protection for the bulk

and precautions as laid down under relevant section of the relevant Act of Government
must be observed.

In all cases, with the exception of double insulated tools, the metal work of the tools must
be effectively earthed, also any flexible metallic cable coverings must be earthed.

COMPRESSED AIR TOOLS
TENDERERs must obtain permission to use any compressed air supply at the Project site.

TENDERERs must also provide suitable noise suppression for pneumatic hammers, drills
etc.

PERCUSSION CARTRIDGE TOOLS

Permission to use percussion tools must be obtained from the designated safety
representative prior to the use of these tools.

Also, when using percussion tools, it is the individual’s duty to ensure that the charges
used in said tools are correct. These tools are to be handled as dangerous weapons, never
leave tools unattended, never leave tools charged or store charged, never point tools at
personnel, always lock up when finished both tool and charges.

18. HOISTING AND LIFTING

Permission must be obtained prior to the use of Plant and equipment, from the Owner
Project Engineer or other nominated responsible person.

Equipment must be adequate for the purpose required and anchorage approved by the site
TICEL Designated Officer.

All equipment so used must have been examined by a competent person, and where
necessary a certificate obtained in accordance with relevant sections of the relevant Act of
Government. No object is to be left unattended whilst using lifting equipment.
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19. MOVEMENT OF PLANT AND MACHINERY

Permission must be obtained prior to the movement of construction materials, plant or
equipment in and around Project site.

20. POWERED INDUSTRIAL TRUCKS

Permission must be obtained prior to the use of lift-trucks by TENDERERs at the Project
site.

Trucks must only be driven by competent licensed personnel, and must comply with
statutory regulations.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY TENDERERS

1. FIRST-AID-FACILITIES

At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 labour or
part thereof ordinary employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following.

For work places in which the number of labour employed does not exceed 50, each
first-aid box shall contain the following.

6 small sterilized dressings

3 medium size sterilized dressings 3 large size sterilized dressings

3 large size sterilized burn dressings

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet

1 (30 gms.) bottle of potassium permanganate crystals 1 pair scissors

1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labor Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin. Ointment for burns

A bottle of suitable surgical antiseptic solution

For work places in which the number of labour exceed 50. Each first-aid box shall
contain the following.
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12 small sterilized dressings

6 medium size sterilized dressings 6 large size sterilized dressings

6 large size sterilized burn dressings

6 (15 gms.) packets sterilized cotton wool

1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (60 ml.) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster 1 snakebite lancet

1 (30 gms.) bottle of potassium permanganate crystals 1 pair scissors

1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labor Institutes / Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin. Ointment for burns A bottle of
suitable surgical antiseptic solution

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary. Nothing except the prescribed contents shall be kept in the First-aid box. The
first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First aid treatment, in
the work places where the number of contract labor employed is 150 or more.

In work places where the number of contract labor employed is 750 or more and hospital
facilities are not available within easy distance from the work. First-aid posts shall be
established and run by a trained Compounder. The Compounder shall be on duty and shall
be available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

2. DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labor, a sufficient supply of water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn form it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.
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A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and

opened only for cleaning or inspection which shall be done at least once a month.
3. WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of labor employed and supervisory staff separately therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
labours and supervisory staff.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

4. LATRINE AND URINALS

Latrines shall be provided in every work place on the following scale namely:

Where females are employed, there shall be at least one latrine for every 25 females.
Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be up to the first 100, and one
for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: the inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside.
Standard sanitary fixtures & fittings shall be provided.

Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers” For
Men only” or “For Women only” as the case may be.

The notice shall also bear the figure of a man or of a woman, as the case maybe.

There shall be at least one urinal for male workers up to 50 and one for female workers up
to fifty employed at a time, provided where the number of male or female workmen, as the
case may be exceeding 500, it shall be sufficient if there is one urinal for every 50 males or
females up to the first 500 and one for every 100 or part thereafter.

The latrine and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.
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Latrine and urinals other than those connected with a flush sewage system shall comply

with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrine and urinals.

Disposal of excreta shall be arranged either by connection to a municipal sewer with
permission from the local sanitary authority, or by providing connection to a covered soak

pit.

The TENDERER shall at his own expense, carry out all instructions issued to him by the
TICEL (OWNER) OR ITS REPRESENTATIVE to effect proper disposal of night soil and other
conservancy work in respect of the TENDERER’s workmen or employees on the site. The
TENDERER shall be responsible for payment of any charges which may be levied by
Statutory Authority for execution of such on his behalf.

5. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two formals and
the other two for rest separately for the use of men and women labor. The height of
each shelter shall not be less than 3 meters from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.
m per head.

Provided that the TICEL (OWNER) OR ITS REPRESENTATIVE may permit subject to his
satisfaction, a portion of the building under construction or other alternative
accommodation to be used for the purpose.

6. CRECHES

At every work place, at which 20 or more women worker are ordinarily employed; there
shall be provided two rooms of reasonable dimensions for the use of their children under
at the age of six years. One room shall be used as a play room for the children and the
other as their bedroom. The rooms shall be constructed with painted masonry walls
with light weight roofing.

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

The TENDERER shall supply adequate number of toys and games in the play room.
The TENDERER shall provide one ayah to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women

workers exceeds 50.

The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children.
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7. CANTEENS

In every work place where the work regarding the employment of labor is likely to
continue for six months and where in contract labor numbering one hundred or more
is ordinarily employed, an adequate canteen shall be provided by the TENDERER for
the use of such labor.

The canteen shall be maintained by the TENDERER in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, pantry and washing places
separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or color washed.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.
The floor area of the dining hall shall be suitably provided with furniture.

Sufficient tables, stools, chair or benches shall be available for the number of diners to
be accommodated.

There shall be provided and maintained sufficient utensils crockery, furniture and any
other equipment’s necessary for the efficient running of the canteen.

The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

A service counter, if provided, shall have top of smooth and impervious material.

Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipment’s.

The food stuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labor.
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The charges for food stuffs, beverages and any other items served in the canteen shall

be based on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely: -

The depreciation and maintenance charges for the building and equipment’s provided
for the canteen.

The cost of purchase, repairs and replacement of equipment’s including furniture,
crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and ventilation. The interest
and amounts spent on the provision and maintenance of equipment’s provided for the
canteen.

8. Minimum Safety Requirements (To be made a part of Tender conditions and
BOQ of work-related package to address the inclusion of PPE, Scaffold, Electrical
safety measures, House Keeping as a minimum)

Prior to commencing work on Site, the TENDERER must make himself aware of all the
requirements for the Work and the Site relating to Environment, Health & Safety (EH&S)
matters including all relevant legislation and standard codes of practice.

TENDERER shall comply with all the EH&S Requirements listed below which shall be
deemed a fundamental condition of this Contract.

TENDERER must comply in full with all applicable Health & Safety (H&S) local and
national legislation. (e. g. Labor License, Insurance Policy under workmen compensation
Act, etc.)

In circumstances where there is a conflict between local or national legislation and these
Minimum Safety Requirements (MSR), the higher (more protective) requirement shall
prevail.

Guardrails are to be provided at all working places and other locations where persons
or materials could fall more than 2.0m / 6'6". Where this can physically not be achieved,
suitable and sufficient fall protection devices that do not rely on individuals should be
provided and used to establish a safe place of work. (Examples include Safety Nets
closely installed under height work, stretched wire ropes installed to hook up safety
harnesses while workers move from one location to another at height, Use of full body
safety harnesses with double lanyards etc.)
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Full body harness with double lanyard Proper Access to work platform

All persons working on suspended scaffolds/cradles/gondolas must wear and use
appropriate fall prevention equipment so as to protect them effectively at all times when
they are at risk from any failure of any part of the scaffold/cradle/gondola, including
its suspension system.

Free-standing scaffold towers used externally must not be higher to the top platform
level than three times the minimum base dimension, unless secured to a permanent
structure. For internal use only, the height to platform may rise to 3.5 times the
minimum base dimension. Wheels must be locked when towers are in use. No person
is permitted to remain on a tower platform while a tower is being moved.

Mobile Scaffolds

Holes, shafts and edges from or through which persons could fall a distance of more
than 2 meter /6ft 6in must be clearly marked with signage or other means and be
adequately protected by covers or barriers so as to prevent falls of persons and
materials.

All temporary electrical circuits must include a Residual Current Device, Earth Leakage
Circuit Breaker or Ground Fault Circuit Interrupter at source.
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Temporary Electrical System

Powered Lifts and hoists, aerial platforms and scissors lifts must have a competent
driver, certified by a qualified third party. Additionally, the above items must be certified
as safe to use by a local government approved third
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party. Adequate lighting must be provided to enable safe access to and egress from every
place on a site where persons are liable to work, this is in addition to task lighting.

Induction/Orientation

All workers shall receive site-specific safety induction/orientation, before they are
involved in any activity at site. They must be made aware of site safety rules, provisions
of first aid and welfare facilities such as drinking water, washing place, toilets, rest
rooms, etc.

Task related Safety Instruction

TENDERER shall ensure all workers shall receive at least one specific task- related
training/skilling session per week. This may be achieved by using Toolbox talks & /or
induction to Safe Work Method Statement.

Incident/Injury Reporting & Investigation

TENDERER shall report and record all incidents, which have potential to cause injuries
and damages and also injuries including first aid cases.

Lost Time Injury (LTI) or serious injury must be intimated immediately as soon as
possible by phone. (If an injured person doesn’t likely to report to work in his next
following shift, it is to be recorded as Lost Time Injury)

Job Safety Analysis & Safe Work Method Statement

TENDERER must produce detailed Job Safety Analysis / Safe method of work for
approval and use only approved work methods only. No work shall start without
approved Job Safety Analysis / Safe Work Method Statement. All workers and
supervisors must be inducted to Job Safety Analysis / Safe method of work. Oxygen /
Acetylene / Fuel Gases/ Compressed or Liquefied Gases. All gas cylinders shall be
stored, transported and handled as per the equipment’s of Gas Cylinder Rules, 1981.

The Tenderer shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labor, local or other, and for their
payment, housing, feeding and transport.

No women labor shall be employed by the Tenderer for the purpose of executing work
at site & further as per labor law statutes, no child labor shall be employed by the
Tenderer.

The Tenderer shall, if required by the TICEL (Owner), deliver to the TICEL (Owner) or its
Representative a return in detail, in such form and at such intervals as the TICEL
(Owner) or its Representative may prescribe, showing the staff and the numbers of the

several classes of labor from time to time employed by the Tenderer on the Site and such
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other information as the TICEL (Owner) or its Representative may require.

9. COMPLIANCE WITH LABOR REGULATIONS

During continuance of the contract, the Tenderers shall a Tenderer at all times by all
existing labor enactments and rules made thereunder, regulations, notifications and
bye laws of the State or Central Government or local authority and any other labor law
(including rules), regulations, bye laws that may be passed or notification that may be
issued under any labor law in future either by the State or the Central Government or
the local authority. Salient features of some of the major labor laws that are applicable
to construction industry are given below. The Tenderer shall keep the Owner
indemnified in case any action is taken against the Owner by the competent authority
on account of contravention of any of the provisions of any Act or rules made
thereunder, regulations or notifications including amendments. If the Owner is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/ Acts/ Rules/
regulations including amendments, if any, on the part of the Tenderer, the TICEL
(Owner) or its Representative shall have the right to deduct any money due to the
Tenderer including his amount of performance security. TICEL (Owner) or its
Representative shall also have right to recover from the Tenderer any sum required or
estimated to be required for making good the loss or damage suffered by the Owner.

The employees of the Tenderer in no case shall be treated as the employees of the Owner
at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

by  Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5 years
of service or more or on death the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

0) Employees P.F. and Miscellaneous provision Act 195: The Act Provides for monthly
contributions by the owner plus workers @ 10% or 8.33%. The benefits payable under
the Act are:

(i)Pension or family pension on retirement or death as the case may be. (iij)Deposit linked
insurance on the death in harness of the worker. (iij)Payment of P.F. accumulation on
retirement/death etc.

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

e) Contract Labor (Regulation & Abolition) Act 1970: The Act provides for certain
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welfare measures to be provided by the Tenderer to contract labor and in case the

Tenderer fails to provide, the same are required to be provided, by the Principal Owner
by Law. The principal Owner is required to take Certificate of Registration and the
Tenderer is required to take license from the designated Officer. The Act is applicable to
the establishments or Tenderer of Principal Owner if they employ 20 or more contract
labor.

f) Minimum Wages Act 1948: The Owner is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of Buildings, Roads, Runways
are scheduled employment.

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

hy  Equal Remuneration Act 1979: The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing
20 or more workmen. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing
Rs.3500/- per month. or less. The bonus to be paid to employees getting Rs.2500/- per
month or above up to Rs.3500/- per month. shall be worked out by taking wages as
Rs.2500/- per month only. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. Some of the
State Governments have reduced the employment size from 20 to 10for the purpose of
applicability of the Act.

i) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of
the States and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Owner on matters provided in the Act
and get the same certified by the designated Authority.

D) Trade Unions Act 1926: The Act lays down the procedure per registration of trade
unions of workmen and owners. The Trade Unions registered under the Act have been
given certain immunities from civil and criminal liabilities.

m)  Child Labor (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of Child Labor is prohibited in Building and Construction Industry.
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n)  Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

o) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who
carry on any building or other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
Owner of the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as Canteens, First-Aid facilities,
Ambulance, Housing accommodations for workers near the work place etc. The Owner
to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

p)  Factories Act 1948: The Act lays down the procedure for approval at plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10 persons
or more with aid of power or 20 or more persons without the aid of power engaged in
manufacturing process.

10. SUB-CONTRACTING

The Tenderer shall not sub-contract any part of the Work without prior consent of the
TICEL (Owner) or it’s Representative. Any such consent shall not relieve the Tenderer
from any liability or obligations under the contract and he shall be responsible for the
acts, defaults and neglects of any Sub- Contractor, his agents or workmen as fully as if
they were the acts, defaults or neglects of the Tenderer, his agents or workmen.

The TICEL (Owner) or its Representative should satisfy whether (a) the circumstances
warrant such sub-contracting; and (b) the Sub-Contractors so proposed for the Work
possess the experience, qualifications and equipment necessary for the job proposed to
be entrusted to them in proportion to the quantum of work to be sub-contracted.

Protection of Environment:

The Tenderer shall take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods
of operation.

During continuance of the contract, the Tenderer and his Sub-Contractors shall attend
at all times by all existing enactments on environmental protection and rules made there

Page 124 of 127



TICEL Bio Park Ltd. e-TENDER FOR SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF A FLOOR MODEL HIGH - SPEED CENTRIFUGE
WITH CONTINUOUS FLOW ROTOR.
under, regulations, notifications and bye-laws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in this respect in future by the State or Central
Government or the local authority.

Salient features of some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. 'Pollution' means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such discharge
of any sewage or trade effluent or of any other liquid, gaseous or solid substance into
water (whether directly or indirectly) as may, or is likely to, create a nuisance or render
such water harmful or injurious to public health or safety, or to domestic, commercial,
industrial, agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. 'Air Pollution' means the presence in the
atmosphere of any 'air pollutant', which means any solid, liquid or gaseous substance
(including noise) present in the atmosphere in such concentration as may be or tend to
be injurious to human beings or other living creatures or plants or property or
environment.

The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the prevention
of hazards to human beings, other living creatures, plants and property. 'Environment'
includes water, air and land and the inter- relationship which exists among and between
water, air and land, and human beings, other living creatures, plants, micro-organism
and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident occurring
while handling hazardous substances and for matters connected herewith or incidental
thereto. Hazardous substance means any substance or preparation which is defined as
hazardous substance under the Environment (Protection) Act 1986, and exceeding such
quantity as may be specified by notification by the Central Government.

Site Office for Tenderer

The Tenderer shall provide temporary office, stores, laboratory and workshops at the
location approved by the TICEL (Owner) or its Representative. All temporary
construction shall be put up after prior approval from Owner & TICEL (Owner) or it’s
Representative.

The Tenderer shall provide necessary approaches, fencing and other facilities at his own
cost and within the quoted rates and with the prior approval of the TICEL. No other land
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shall be occupied by the Tenderer without the written permission of TICEL. The Tenderer

shall not use or allow to be used the land for any purpose other than that of executing
the work. The Tenderer shall dismantle and clear all dismantle all materials and hand
over the vacant possession of the area allowed to him before leaving the site after
completion of the contract.

11. TENDERERS AND SUB-CONTRACTORS GUIDELINES

a. Safe working practices must be observed at all times.

b. It is the responsibility of the TENDERERs and staff to use appropriate personal
protection. It is the TENDERERSs obligation to supply necessary protective equipment

and clothing.

c. Certain areas are designated hazardous (eg. noisy areas) and warning signs must
be obeyed.

d. Where the TENDERERs work presents a potential hazard, appropriate notices
must be supplied and displayed, and the area made secure as far as is reasonably

possible.

e. The Owner will not provide tools, materials, lifting or access equipment, fixings or
raw materials, unless by previous arrangement.

f. Any equipment brought to site by TENDERERs must not be used by untrained
persons, and attention is drawn to the indemnity clause of the Owner orders, which
states that the TENDERER is liable for any consequent damage or loss to people,

equipment or buildings.

g. All welding, burning and grinding operations which could potentially cause fire
must be reported to security.

h. No alcohol is permitted at site, and anyone deemed to be under the influence of
alcohol will be required to leave the site.

i. Vehicle parking will be in designated areas only.

j- No smoking is allowed in work areas.

k. No food is to be consumed or left in work areas.

l.  Warning signs and speed restrictions must be observed.

m. Place of work to be left in a tidy and safe condition at the end of each work period.

n. Care to be taken against contamination of any product of paint, oil, etc.
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o. All injuries must be reported to the authorities as per law applicable.

p- A health and TICEL Designated Officer shall be employed on such conditions as
Circumstances require.

The above has been received and read by Tenderer. We agree to comply with these Rules

Tenderer...c.ccvvvvviiiiiiiiiiinnninn..
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